



Sidock Architects

ARCHITECTS • ENGINEERS • CONSULTANTS

'A Sidock Group Company'

Addendum Write Up

Addendum: 01

Project: 14049 Dexter Township, Michigan New Fire Sub-Station No 2

Issue Date: September 18, 2014

Addendum Reason: Revised due dates and Contractor submittal requirements.

Drawings Issued: None

Description: Revised due dates and Contractor submittal requirements.

| Item | Description |
|------|--|
| 1 | Refer to Section 00 11 16 – Advertisement For Bids: The new bid due date is October 10, 2014. Time remains unchanged. |
| 2 | Refer to Section 00 41 13 – Bid Form – Stipulated Sum, and the Supplementary Conditions: The new contract substantial completion date is August 31, 2015. |
| 3 | Refer to Section 00 41 13 – Bid Form – Stipulated Sum: Within 24 hours after bid opening, the three (3) lowest Bidders shall also submit a preliminary milestone schedule. |
| 4 | All Bidders shall notify the stated contact of their intent to provide a bid. |

The Bidder shall acknowledge receipt of this Addendum in the Bid Form. Information contained in this Addendum overrides the corresponding information in the Bid Package.

End of Addendum 01

Novi • Muskegon • Wyandotte • Lansing • Gaylord • Chicago
45650 Grand River Avenue, Novi, Michigan 48374
Phone (248) 349-4500 • Fax (248) 349-1429
www.sidockarchitects.com