



ADDENDUM

DATE: February 7, 2017
PROJECT: Chesterfield Fire Station
OWNER: City of Birmingham
SIDOCK GROUP PROJECT NO.: 15566
ADDENDUM NO.: ONE

Page 1 of 1

INTENT

Except as otherwise specified hereinafter, all work shall be in accordance with the Contract Documents for Project No. 15566 dated December 5, 2016 and the Addenda issued subsequent thereto. Receipt of this Addendum must be acknowledged on the Attachment C, Cost Proposal form.

DRAWINGS

No Drawings accompany this Addendum.

GENERAL TRADES REVISIONS

Item No. G-1: Refer to City of Birmingham Request for Proposals For Chesterfield Fire Station, Page 8, Project Timeline

- a) Change Item No. 5 to read **"It is expected the new station will be Substantially Complete by January 12, 2018."** In lieu of the date specified.

Item No. G-2:

- a) Attached is a copy of the Pre-Bid Attendance Sheet for the Mandatory Pre-Bid Meeting held on February 2, 2017.

END OF ADDENDUM NO. ONE