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    SECTION 00010 

                                                ADVERTISEMENT FOR BIDS 

  

Bids for Highland Township Fire Department Fire Station No. 1 will be received until 2:00 PM. local 

time on Thursday, April 30, 2020 at the office of Axiom Construction Services Group LLC, 

7789 E. M-36, Whitmore Lake, MI 48189.  

 

Bids will be received and opened privately. 

Faxed or e-mailed proposals will be accepted.  

  

This Bid Package will consist of a separate bid for each of the following Bid Categories:  

  

200:   Earthwork and Site Utilizes  205:   Site Concrete 

206:   Bituminous Paving & Striping   208:   Landscaping  

300:   Foundations  301:   Interior Concrete 

302:   Precast Planks    400:   Masonry  

500:   Structural Steel & Miscellaneous Steel    600:   Carpentry  

603:   Cabinetry & Millwork   703:   Roofing System  

705:   Siding & Trim   711:   Joint Sealants & Air Barrier  

800:   Doors / Frames / Hardware  801:   Aluminum Entrances/Glass & Glazing 

803:   Overhead Doors & Operators  902:   Hard Tile 

906:   Carpet / Resilient Flooring   907:   Special Epoxy Floor & Coatings 

910:   Painting   1002: Toilet Accessories / FEC 

1006: Electronic Sign & Signage    1010:  Flagpoles  

1500: Fire Protection  1501: Plumbing 

1502:  HVAC & Controls    1600: Electrical 

  

Bidding documents prepared by Partners in Architecture, PLC and dated March 27, 2020 will be available 
for review at the office of the General Contractor, Axiom Construction Services Group, LLC.,  

7789 E. M-36, Whitmore Lake, MI 48189. 

 

Bid Documents will be available beginning at 8:00 AM on Monday, April 13, 2020 via the following:  

• Bidders may download bid documents from www.AxiomCSGLLC.com or by contacting the 

General Contractor, Axiom Construction Services Group LLC, at (248) 446-1104  

• Builders Exchange 

• Blue Book  

 

There will be No Pre-Bid Meeting.   

  

All bids should include 1 copy of the Proposal Execution Form (Section 00400) 

http://www.axiomcsgllc.com/
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SECTION 00100 

                                                Instruction to Bidders 

 

1.0 DEFINITIONS: 

1.1. All definitions set forth in the General and Supplementary Conditions of the Contract for 
Construction are applicable to these Instructions to Bidders. 

1.2. Bid Documents: include the contract, the General Conditions the Advertisement/Invitation 
for Bids, the Project Manual (Specifications) and all Drawings issued for the purpose of 
preparing a bid. 

1.3. Bid Release:  a set of Bid Documents. 

1.4. Bid Category:  areas of Work performed by a Trade Contractor and its Subcontractors. 

1.5. Addenda:  written or graphic instruments issued prior to the execution of the Contract 
which modify or interpret the Bid Documents, including Drawings and Specifications, by 
additions, deletions, clarifications or corrections. 

1.6. Bid:  means a proposal prepared and submitted as required herein. 

1.7. Sub-Contractor:  shall refer to the entity contracted to perform the Work of one or more 
Bid Categories whether referred to in the Contract Documents as Contractor, 
Subcontractor or Trade Contractor. 

2. BIDDER’S REPRESENTATION 

2.1. Each Bidder, by submitting a Bid, represents that the Bidder has read and understands the 
Bid Documents, has visited the site and is familiar with the local conditions under which the 
Work is to be performed and has made its own review therefore of the facilities and 
difficulties attending the performance and completion of the Work. 

3. BIDDING PROCEDURES 

3.1. Combined Bids of two or more Bid Categories may be submitted. If only a combined bid will 
be accepted by the Trade Contractor, the Trade Contractor must clearly state so on its bid.  
In the absence of such a statemen, the Owner may award only one (or some) of the Bid 
Categories.  

3.2. All Bids must be submitted on the unaltered Bid Proposal Forms provided as part of the Bid 
Documents and in accordance with these Instructions to Bidders. 

3.3. Each Bidder shall ascertain prior to submitting a Bid that it has received all Addenda issued 
and shall acknowledge receipt on the Bid Proposal Form. 

3.4. All Bids must be signed as follows: 
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A. The Company represents and warrants that the person signing the proposal has the 
authority to act on behalf of the Company and to bind the Company and all who may 
claim through it to the terms and conditions of this Agreement. Employee represents 
and warrants that he has the capacity to act on his own behalf and on behalf of all 
who might claim through him to bind them to the terms and conditions of this 
Agreement. 

3.5. A Bid shall be invalid if it is not delivered to the location indicated in the 
Advertisement/Invitation for Bids on or before the required Bid Due Date and time. 

3.6. No responsibility shall attach to the General Contractor, the Owner, or representatives of 
either, for premature opening of any Bid, which is not properly addressed, delivered and 
identified. 

3.7. Negligence in preparation, improper preparation, error in and/or omissions from the Bid 
shall not relieve the Bidder from fulfillment of any and all applicable obligations and 
requirements of the contract documents. 

3.8. The Owner, Architect/Engineer or General Contractor, in making copies of the Bidding 
Documents available, do so only for the purpose of obtaining Bids on the Work and do not 
confer a license or grant for any other use. 

3.9. All Bids submitted shall be for the specified base scope of Work with no exceptions.  
Exceptions in the base bid may be considered as basis for rejection. 

3.10. Voluntary alternates will be considered at the Architect and Owner’s discretion. 

3.11. Bidder shall not modify, withdraw or cancel a Bid or any part thereof for ninety (90) days  
after the time designated for the Due Date of Bids. 

4. EXAMINATION OF BIDDING DOCUMENTS 

4.1. Each Bidder shall examine the Bidding Documents carefully and, not later than seven (7) 
days prior to the date for Due Date of Bids, shall make written request to Axiom 
Construction Services Group, LLC for interpretation or correction of any ambiguity, 
inconsistency or error therein discovered.  Only written interpretation or correction by 
Addendum shall be binding. 

4.2. Each Bidder shall submit a Bid based on the entire set of Bid Documents.  Bidders shall 
review all Drawings and Specifications to identify Work related to its respective Bid 
category.  Complete sets of Drawings are available for review at the locations indicated in 
the Advertisement/Invitation for Bids or may be obtained from Axiom Construction 
Services Group, LLC. 

4.3. Failure to review the complete set of documents and to identify items reasonably 
interpreted to be in the scope of the Bid Category shall not relieve the Trade Contractor of 
its responsibility to perform the Work. 
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4.4. Any incidental item of material, labor or detail, required for proper execution and 
completion of the Work, omitted from the Contract Documents, but required by governing 
codes, local regulations, trade practices, operational functions, and quality workmanship, 
shall be provided as part of the contract Work at no additional cost, even though not 
specifically detailed or noted. 

4.5. Trade Contractor shall not scale Drawings to obtain dimensions. 

5. BIDDER’S EXAMINATION OF PREMISES 

5.1. The Bidder represents that it has carefully inspected the Project site and examined the 
Drawings and Specifications and other Contract Documents and is familiar with and has 
satisfied itself as to the nature, location and amount of the Work, the Bidder’s access 
thereto and ability to perform the Work, local code requirements applicable to the Work 
and requirements of permits and inspections, safety and barricade requirements, the terms 
and conditions of any applicable project labor and collective bargaining agreements, as well 
as the quality, quantity and availability of labor, materials, equipment and facilities and 
other items required for the performance of the Work and the possible limiting physical 
and other conditions which may be encountered in the performance of the Work and 
assumes all risks therefrom.  The Bidder has determined, by its own investigation and 
research, all the conditions affecting the Work to be performed and materials to be 
furnished and does not rely upon any representation by the Owner or Construction 
Manager in connection therewith.  In performing the Work, Bidder accepts the condition 
of the Project site as-is and assumes the risks with regard to existing conditions at the 
Project site. 

5.2. The Bidder shall take its own measurements and be responsible for the correctness of 
same. 

5.3. The Bidder shall be held to have made such examinations of the premises and no 
allowances will be made on its behalf by reason of error or omission on its part. 

5.4. Plans, diagrams and other descriptive information which depict existing conditions are 
provided for scope identification and scheduling purposes only.  Quantities, elevations, 
measurements and locations shown may have been approximated and/or gathered from 
dated, incomplete original construction documents.  This data should not be used for 
bidding purposes without field verification by the Bidder. 

5.5. The Bidder’s own Contract Document review and site inspection review of the Work areas 
shall be relied upon to provide the Bidder information he may require to properly execute 
and complete the Work.  Questions must be submitted in writing to the Construction 
Manager at least seven (7) days before the date for receipt of Bids to allow time for written 
Addenda to be issued. 

5.6. Each Bidder shall examine the premises carefully and, not later than seven (7) days prior to 
the date for receipt of bids, shall make written request to Axiom Construction Services 
Group, LLC for any additional information required.  Only written interpretation or 
correction by Addendum shall be binding. 
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6. SUBSTITUTIONS 

6.1. Each Bid shall be based upon materials and equipment described in the Bidding Documents. 

6.2. Material and equipment substitutions will not be considered unless written request has 
been submitted for approval at least fourteen (14) days prior to Bid Due  
Date.  Only approvals in a written Addendum shall be binding.  Each substitution request 
shall include the following: 

A. Complete description of the proposed substitution. 

B. Information regarding specified material or equipment for which substitution is 
being submitted. 

C. Drawings. 

D. Manufacturer’s literature. 

E. Performance and test data. 

F. Effect on performance characteristics. 

G. Impact on the Work of other trades. 

H. Any other data or information necessary for a complete evaluation. 

7. RESERVATION OF RIGHTS   

7.1. The Owner reserves the right, in its sole and absolute discretion (for this provision and all 
other provisions contained in this RFB), to accept or reject, in whole or in part, any or all 
Bids.  The Owner further reserves the right to waive any irregularity or informality in this 
RFB process or any Bid, and the right to award the Contract to other than the low 
Bidder(s).  The Owner reserves the right to request additional information from any or all 
Bidders.  The Owner reserves the right to select one or more Bidders.  In the event a 
Bidder’s Bid is accepted by the Owner and Bidder asserts exceptions, special 
considerations or conditions after acceptance, the Owner, in its sole and absolute 
discretion, reserves the right to thereafter reject the Bid and award the Contract to 
another Bidder. 

8. GENERAL CONTRACTOR RIGHTS 

8.1. Bidder acknowledges the right of the General Contractor to accept or reject in whole or in 
part, any or all Bids and to waive any informality or irregularity in any Bid received.  In 
addition, the Bidder recognizes the right of the General Contractor to reject a bid for any 
reason including but not limited to the following: 

A. Bidder fails to furnish or submit data required in the Bidding Documents; 

B. Bid is in any way incomplete or irregular; 
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C. Bidder’s performance as a Sub-Contractor was unsatisfactory under a prior contract 
for the construction, repair, modification, or demolition of a facility with the Owner, 
General Contractor or Architect; 

D. Known poor performance on prior contracts with parties other than the General 
Contractor Owner or Architect; or 

E. Unsatisfactory financial condition. 

F. Unsatisfactory safety record 

8.2. The General Contractor may accept alternates which serve its own best interest.  The 
General Contractor shall have the right to accept alternates in any order or combination 
and to determine the low Bidder on the basis of the sum of the base Bid and Bid alternates 
accepted. 

9. EQUAL OPPORTUNITY EMPLOYMENT POLICIES 

9.1. The Bidder agrees that it will not discriminate against any employee or applicant for 
employment because of race, religion, color, sex, national origin or age.  The Bidder shall 
take affirmative action to ensure that applicants are employed, and that employees are 
treated during employment without regard to race, religion, color, sex or national origin. 

10. LATE BIDS  

10.1. Each Bidder is responsible for submission of its Bid.  Bids or Bid revisions received after the 
Due Date will not be accepted or considered.  The Owner is not liable for any delivery or 
postal delays.  

11. RETURNED BIDS 

11.1. All Bids received after the Due Date will be unopened and made available to the respective 
Bidder for pick-up, at their sole cost and expense for a period of two (2) weeks after the 
Due Date.  

12. CONTRACT ASSINGMENT OR SUB-CONTRACT  

12.1. The Contract shall not be assigned, transferred, or sublet, in whole or in part, by the Bidder 
without the prior written consent of the General Contractor.  

13. SUBCONTRACTORS  

13.1. All Trade Persons shall be thoroughly experienced in the particular class of Work in which 
they are employed.  

END OF SECTION 



Highland Township Fire Department  

Fire Station No. 1  
 

SECTION 00200  

PROPOSAL SECTION  

  

1.0  ATTENTION ALL BIDDERS  

  

A.         This is a General Contractor Project.  All contractors on this Project are considered Sub- 
Contractors.  The General Contractor will award separate contracts for each Bid Divisions 

involved in the Project.  The Project will be administered by the General Contractor.  

  

2.0  BID DIVISION UNIT  

  

A.           Although each Bid Division involves an obvious and recognizable segment of 

"conventional" subcontracting, multiple contract performance requires that adjustments 
be made to permit the completion of a bid division as a construction unit.  Each contractor 

is to review the total scope of their responsibilities with respect to the work of their 

division and provide for same in their proposal.  

  

3.0  BID DIVISION DESCRIPTION  

  

A. For clarification purposes the scope of the work involved in each Bid Division is defined in 

three categories: "'EXCLUDED “and "INCLUDED". 

  

B. Information provided under the heading "EXCLUDED" is for the purpose of noting a point of 

beginning and/or to eliminate fringe involvements that might be inadvertently included in 

the scope of the work.  Information under this heading is not always required to define a Bid 

Division.  

  

C. "INCLUDED" items that are listed within the work scope of a Bid Division.  

  

 

4.0  MANDATORY INTERFACES  

  

A.         The scope of each contractor's work is defined in the description of their Bid Division.  Each 

contractor shall familiarize themselves with the requirements of those Bid Divisions that 

interface with their own.  They shall consider the fact that their work follows the work of 
another contractor and that still another contractor will interface with the work of their 

Bid Division and the intent is to produce a complete and finished construction Project.  
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5.0  PRE-BID MEETINGS  

  

A.         Meetings with interested bidders shall be held after documents have been sent out and 

before the bid date.  The purpose of the meetings is to familiarize bidders with the project.  

The Owner, Architect, Engineer and General Contractor shall be in attendance. The 
schedule of meetings will be sent out by the General Contractor. Bidders are urged to 

attend.  

  

6.0  BIDDING AND AWARD  

  

A. All bidders must submit their proposal on the form provided.  Failure to do so may 
jeopardize the offeror’s chances of receiving an award.  

 

B. There is no limit as to the number of Bid Divisions any one contractor can bid.  However, 

each contractor is requested to enter a figure for each and every bid division they are 
bidding, which may be a consideration for award in that division.  Space is provided in the 

Proposal Form to accommodate combined proposals, if any contractor bidding more than 
one division wishes to be considered on this alternate basis.  

   

C. The award of all Bid Divisions will be based on the dollar value of the proposal, the 

qualifications of the contractor and ability to perform.  Bidders are cautioned to fill in all 

blanks on the pages of the proposal they are submitting by noting "N/A" in those blanks 

not applicable to their particular proposal.  

  

7.0  ACCEPTANCE OR REJECTION OF BIDS  

  

A.  The bidder by submitting their bid:  1) acknowledges the right of the Owner and or the 
General Contractor to accept or reject any and all bids, to waive any informality or 

irregularity in any bid received, and to accept a bid other than the lowest bid, 2) 

acknowledges the right of the Owner and or General Contractor to accept any 
combination of Bid Divisions as serves the best interest of the project, and 3) represents 

that they will accept award, regardless of who the other Bid Division contractors may be.  

  

8.0  MILESTONE CONSTRUCTION SCHEDULE  

  

A. A milestone construction schedule for the Project has been developed by the General 
Contractor.  Each bidder is required to review the milestone dates indicated therein and 

to either endorse or amend them within the context of the portion(s) they are bidding.  A 

space is provided on the Proposal Form for specific endorsement or amendment.  

  

B. The Milestone dates as endorsed and/or amended by the successful bidders and accepted 

by the Owner will be used as the basis for a Construction Schedule by which the project 
will be built.  
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C. The effect of any amendment to the schedule shall be considered when selecting a 

contractor for performance of the work due to the fact that time is of the essence to the 
Owner.  Bidders are obligated to comment on the milestone dates if in their opinion they 

do not realistically depict the time interval for performance of the work in their bid 
division(s).  

  

  

END OF SECTION 
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Section 00210 
Milestone Schedule 

 
The Milestone Schedule indicates completion dates for significant activities during the construction 
period.  Completion of an activity is considered to be attained when the Work of subsequent activities 
can proceed in accordance with their scheduled dates.  
During the construction period, a Construction Schedule will be collectively developed and updated from 

current information and input from Contractors.  The Construction Schedule will detail contractor 

performance responsibilities between project milestones.  

 

 PRE- CONTRACT          COMPLETION DATES  

 Pre-bid Meeting         None  

 Bids Due       April 30, 2020  

 GC Contract Award     May 11, 2020 

  

Milestone Dates  

Start Construction    June 1, 2020 

Substantial Completion    April 2, 2021 
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                                                                SECTION 00300 

 

BID DIVISION INDEX AND DESCRIPTIONS 

   

Bid Division  Bid Division Title                                                 Type of Work       
200  Earthwork / Site Utilities  Furnish & Install  

205 Site Concrete Furnish & Install 

206 Bituminous Paving & Striping Furnish & Install  

208  Landscaping  Furnish & Install  

300  Foundations Furnish & Install  

301 Interior Concrete   Furnish & Install 

302 Precast Planks Furnish & Install 

400 Masonry   Furnish & Install  

500  Steel & Miscellaneous Iron  Furnish & Install  

600  Carpentry   Furnish & Install  

603 Cabinetry & Millwork  Furnish & Install  

703 Roofing / Sheetmetal / Gutters   Furnish & Install  

705 Siding & Trim  Furnish & Install  

711 Joint Sealant / Caulking / Waterproofing  Furnish & Install  

800  Doors / Frames / Hardware   Furnish Only  

801 Aluminum Entrances/Glass & Glazing  Furnish & Install  

802 Overhead Doors & Operators  Furnish & Install  

902 Hard Tile   Furnish & Install  

906 Carpet / Resilient Flooring   Furnish & Install  

907 Special Epoxy Floor & Coatings  Furnish & Install 

910 Painting    Furnish & Install  

1002 Toilet Accessories / FEC   Furnish Only  

1006 Electronic Sign & Signage  Furnish & Install 

1010 Flag Poles  Furnish & Install 

1500 Fire Protection   Furnish & Install 

1501 Plumbing  Furnish & Install 

1502  HVAC & Controls    Furnish & Install  

1600 Electrical  Furnish & Install  
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BID DIVISION DESCRIPTION  

 

BID DIVISION 200:  Earthwork and Site Utilities   

  

EXCLUDED:    

1. Testing services (provided by Owner).  

2. Foundation excavations 
3. Landscaping Work 

  

INCLUDED:  
Furnish and install all material, labor and equipment required for the work of the following 
categories specified in Technical Specifications for a complete & operational system.  

  

003132 Geotechnical Data 015639 Temporary Tree and Plant Protection 

311000 Site Clearing 312000 Earthmoving 

312319 Dewatering 315000 Excavation Support and Protection 

330500 Common Work Results for Utilities   334600 Subdrainage  

  

ALSO INCLUDED:    
1. Provide all shop drawings, Submittals & Samples as required by the specifications.   
2. Provide lay out for the work of this contract & coordination with other trades for the work of 

this contract. 
3. Participate in job meetings as required. 
4. Review all notes, drawings, details, elevation, etc. for work required by this bid division. 
5. Remove all trees & roots complete as indicated, specified & required. 
6. Provide all traffic control measures required. 
7. Furnish & Install mud matt as indicated, specified & required. 
8. Furnish & install all soil erosion control systems as indicated, specified & required; inclusive of 

removal of same when no longer required; include obtaining & paying for soil erosion permits. 
9. Provide all earthwork complete as indicated, specified & required; inclusive of spreading & 

grading of topsoil after all site work is completed; inclusive of removal of all excess spoils & soils 
including from all other sub-contractors.   

10. Furnish & install compacted MDOT Class ll granular fill compacted in 12” lift to 95% density fill 
base complete as indicated, specified & required; inclusive of building platform, walks, drives & 
slabs. 

11. Verify building pad elevations after completion of earthwork operations. Provide survey results to 
Site Superintendent.   

12. Proof roll subgrade for building pad and pavement areas. 
13. Coordination and verification of grades/elevations with Bid Division 200 Site Concrete, Bid 

Division 206 Bituminous Paving & Striping, Bid Division 300 Foundations, and Bid Division 301 
Interior Concrete. 

14. Removal of exiting drives and approaches complete as indicated, specified & required. 
15. Furnish & install compacted stone base for all pavement complete as indicated, specified & 

required.  
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16. Provide all excavation & backfill complete as indicated, specified & required for building crawl 
space. 

17. Provide fill material as required to bring building pad to rough grade (+/- 0.10’). 
18. Clean all catch basins and storm drains at completion of project. 
19. Remove temporary controls after final landscaping and final inspection. 
20. Pay costs of any fines resulting from improperly placed or improperly maintained soil erosion 

control measures. 
21. Install and maintain tree protection as shown and specified. 
22. Provide all underground storm & sanitary sewer systems inclusive of final connections at the 

street, complete as indicated, specified & required; inclusive of furnishing & installing oil 
interceptor.   

23. Provide all underground domestic water system as indicated, specified & required; inclusive of 
hydrants. 

24. Clean, disinfect and test water mains. 
25. Maintain dust control throughout duration of project. 
26. Strip topsoil, stockpile on site, screen, spread to finish grade, and remove excess. 
27. Coordination with other trades, including mandatory participation in job meetings. 
28. Contact Miss Dig before starting any site work.  
29. Provide dumpsters for debris generated by the work of this contract. 
30. Furnish sufficient skilled manpower that is required to maintain the established schedule.  
31. Furnish all fasteners, anchors, adhesives, etc. required for the work of this contract. 
32. Furnish & Install all required Lifts, scaffolding, etc. to perform work 
33. Protection of all surrounding & adjacent surfaces and/or items that are existing to remain. 
34. Clean-up and removal of debris generated by this work and placed in dumpsters is required at 

the end of each & every work day and/or shift without exception.  If clean-up is not completed, 
Axiom CSG will have it done and a charge of $450.00 per occurrence will be back charged to the 
contract. 

35. Allowable mark-ups to cover overhead & profit for additional work shall be limited to the 
following: Work by own forces: 12% and Work by Subcontractor: 7%. 

36. All premium time, overtime, weekend work, shift work, etc. required to accommodate & 
maintain the established schedule & completion date. 



Highland Township Fire Department  

Fire Station No. 1  
 

BID DIVISION DESCRIPTION  

 

BID DIVISION 205:  Site Concrete  

  

EXCLUDED:    

1. Testing services (provided by Owner).  

2. Aggerate base under pavement   

 

INCLUDED:  

Furnish and install all material, labor and equipment required for the work of the following 

categories specified in Technical Specifications for a complete & operational system.  

  

321313 Concrete Paving  321373 Concrete Paving Joint Sealants   

321726 Tactile Warning Surfacing   

  

ALSO INCLUDED:    
1. Provide all shop drawings, Submittals & Samples as required by the specifications.   
2. Provide lay out for the work of this contract & coordination with other trades for the work of 

this contract. 
3. Participate in job meetings as required. 
4. Review all notes, drawings, details, elevation, etc. for work required by this bid division. 
5. Provide all traffic control measures required. 
6. Furnish & install all site concrete work complete as indicated, specified & required; inclusive of 

walks, drives, pavement, curbing, ramps, etc. 
7. Furnish & install ADA detectable warning surface units complete as indicated, specified & 

required. 
8. Furnish & install pavement sealants complete as indicated, specified & required 
9. Furnish & install all exterior concrete thickened stoops complete as indicated, specified & required. 
10. Re-grading of subgrade prior to placing aggregate base, coordination and verification of grades 

with Bid Division 200. 
11. Cleaning of all pavements upon completion of project. 
12. Adjustment of all castings/structures prior to paving. 
13. Removal of surplus materials from site. 
14. Restore soil erosion control measures affected by your work. 
15. Furnish sufficient skilled manpower that is required to maintain the established schedule.  
16. Furnish all fasteners, anchors, adhesives, etc. required for the work of this contract. 
17. Furnish & Install all required Lifts, scaffolding, etc. to perform work 
18. Protection of all surrounding & adjacent surfaces and/or items that are existing to remain. 
19. Clean-up and removal of debris generated by this work and placed in dumpsters is required at 

the end of each & every work day and/or shift without exception.  If clean-up is not completed, 
Axiom CSG will have it done and a charge of $450.00 per occurrence will be back charged to the 
contract. 

20. Allowable mark-ups to cover overhead & profit for additional work shall be limited to the 
following: Work by own forces: 12% and Work by Subcontractor: 7%. 
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21. All premium time, overtime, weekend work, shift work, etc. required to accommodate & 
maintain the established schedule & completion date. 
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BID DIVISION DESCRIPTION  

 

BID DIVISION 206:  Bituminous Paving & Striping 

  

EXCLUDED:    

1. Testing services (provided by Owner).  

2. Aggerate base under pavement   

 

INCLUDED:  

Furnish and install all material, labor and equipment required for the work of the following 

categories specified in Technical Specifications for a complete & operational system.  

  

321216 Asphalt Paving  321713 Bumpers 

321723 Pavement Markings   

  

ALSO INCLUDED:    
1. Provide all shop drawings, Submittals & Samples as required by the specifications.   
2. Provide lay out for the work of this contract & coordination with other trades for the work of 

this contract. 
3. Participate in job meetings as required. 
4. Review all notes, drawings, details, elevation, etc. for work required by this bid division. 
5. Provide all traffic control measures required. 
6. Furnish & install all asphalt work complete as indicated, specified & required. 
7. Account for separate mobilizations for wearing course and leveling course. 
8. Furnish & Install all pavement striping/markings/bumpers complete as indicated, specified & 

required; inclusive of all exterior traffic and parking signs.   
9. Re-grading of subgrade prior to placing aggregate base, coordination and verification of grades 

with Bid Division 200. 
10. Cleaning of all pavements upon completion of project. 
11. Adjustment of all castings/structures prior to paving. 
12. Removal of surplus materials from site. 
13. Restore soil erosion control measures affected by your work. 
14. Furnish sufficient skilled manpower that is required to maintain the established schedule.  
15. Furnish all fasteners, anchors, adhesives, etc. required for the work of this contract. 
16. Furnish & Install all required Lifts, scaffolding, etc. to perform work 
17. Protection of all surrounding & adjacent surfaces and/or items that are existing to remain. 
18. Clean-up and removal of debris generated by this work and placed in dumpsters is required at 

the end of each & every work day and/or shift without exception.  If clean-up is not completed, 
Axiom CSG will have it done and a charge of $450.00 per occurrence will be back charged to the 
contract. 

19. Allowable mark-ups to cover overhead & profit for additional work shall be limited to the 
following: Work by own forces: 12% and Work by Subcontractor: 7%. 

20. All premium time, overtime, weekend work, shift work, etc. required to accommodate & 
maintain the established schedule & completion date. 
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BID DIVISION DESCRIPTION & PRICING FORM  

 

BID DIVISION 208:  Landscaping 

  

EXCLUDED:    
1. Soil erosion & Tree protection 
2. All site demolition, including removal of existing trees  

 
INCLUDED:  

Furnish and install all material, labor and equipment required for the work of the following 

categories specified in Technical Specifications for a complete & operational system.  

  

312000 Earth Moving (as it pertains to your scope)  

  

ALSO INCLUDED:    
1. Provide all shop drawings, Submittals & Samples as required by the specifications.   
2. Provide lay out for the work of this contract & coordination with other trades for the work of 

this contract. 
3. Participate in job meetings as required. 
4. Review all notes, drawings, details, elevation, etc. for work required by this bid division 
5. Fine grading & final raking of topsoil prior to installing seeds or turf grass. 
6. Furnish & install all landscaping complete as indicated, specified & required.   
7. Furnish & install all irrigation system complete as indicated, specified & required. 
8. Furnish & Install Mulch beds and weed barriers, planting beds complete as indicated, specified & 

required. 
9. Stake (brightly colored ribbon flags) the proposed location of all trees for A/E, owner, and utility 

review. 
10. Upon completion of work, sweeping of adjacent public roadways, parking areas, etc. to clean up 

all debris from this bid division’s work. 
11. Broom clean up excess materials 
12. Removal of surplus materials from site. 
13. Restore soil erosion control measures affected by your work. 
14. Furnish sufficient skilled manpower that is required to maintain the established schedule.  
15. Furnish all fasteners, anchors, adhesives, etc. required for the work of this contract. 
16. Furnish & Install all required Lifts, scaffolding, etc. to perform work 
17. Protection of all surrounding & adjacent surfaces and/or items that are existing to remain. 
18. Clean-up and removal of debris generated by this work and placed in dumpsters is required at 

the end of each & every work day and/or shift without exception.  If clean-up is not completed, 
Axiom CSG will have it done and a charge of $450.00 per occurrence will be back charged to the 
contract. 

19. Allowable mark-ups to cover overhead & profit for additional work shall be limited to the 
following: Work by own forces: 12% and Work by Subcontractor: 7%. 

20. All premium time, overtime, weekend work, shift work, etc. required to accommodate & 
maintain the established schedule & completion date. 
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BID DIVISION DESCRIPTION & PRICING FORM  

 

BID DIVISION 300:  Foundations 

  

EXCLUDED:    

1. Supply of anchor bolts and leveling plates 
2. Testing services (provided by Owner). 
3. Exterior concrete  
4. Interior concrete flatwork  
5. Foundations for light poles, fencing, flagpoles, and traffic signs 

 

INCLUDED:  
Furnish and install all material, labor and equipment required for the work of the following 

categories specified in Technical Specifications for a complete & operational system.  

  

003132 Geotechnical Data   033000 Cast-in Place Concrete 

072100 Thermal Insulation (as it pertains to your Scope)  

  

ALSO INCLUDED:    

1. Provide all shop drawings, Submittals & Samples as required by the specifications.   
2. Provide lay out for the work of this contract & coordination with other trades for the work of 

this contract. 
3. Participate in job meetings as required. 
4. Review all notes, drawings, details, elevation, etc. for work required by this bid division. 
5. Provide excavation & shaping work complete for any earth forming as required for this work; 

inclusive of trenching & cuts for stoops & entry column foundations.   
6. Furnish & install all concrete foundation work complete as indicated, specified & required,  
7. Furnish & install all reinforcing steel complete as indicated, specified & required. 
8. Furnish & install vertical rigid insulation as indicated, specified & required. 
9. Set anchor bolts furnished by others & grouting of levelling plates as required 
10. Removal off site of concrete truck wash out materials. 
11. Cover exposed vertical re-steel rods per MIOSHA Standards and maintain. 
12. Furnish sufficient skilled manpower that is required to maintain the established schedule.  
13. Furnish all fasteners, anchors, adhesives, etc. required for the work of this contract. 
14. Furnish & Install all required Lifts, scaffolding, etc. to perform work 
15. Protection of all surrounding & adjacent surfaces and/or items that are existing to remain. 
16. Clean-up and removal of debris generated by this work and placed in dumpsters is required at 

the end of each & every work day and/or shift without exception.  If clean-up is not completed, 
Axiom CSG will have it done and a charge of $450.00 per occurrence will be back charged to the 
contract. 

17. Allowable mark-ups to cover overhead & profit for additional work shall be limited to the 
following: Work by own forces: 12% and Work by Subcontractor: 7%. 

18. All premium time, overtime, weekend work, shift work, etc. required to accommodate & 
maintain the established schedule & completion date. 
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BID DIVISION DESCRIPTION  

 

BID DIVISION 301:  Interior Concrete  

  

EXCLUDED:    

1. Testing services (provided by Owner). 
2. Exterior concrete  
3. Foundations  

 

INCLUDED:  
Furnish and install all material, labor and equipment required for the work of the following 

categories specified in Technical Specifications for a complete & operational system.  

  

033000 Cast-In-Place Concrete 072100 Thermal Insulation (as it pertains to your Scope) 

  

ALSO INCLUDED:    

1. Provide all shop drawings, Submittals & Samples as required by the specifications.   
2. Provide lay out for the work of this contract & coordination with other trades for the work of 

this contract. 
3. Participate in job meetings as required. 
4. Review all notes, drawings, details, elevation, etc. for work required by this bid division. 
5. Furnish & install all slab on grade work at building as indicated, specified & required; inclusive of 

all fine grading, compaction, reinforcing, curing and saw cutting of control joints. 
6. Furnish & install horizontal rigid insulation as indicated, specified & required.  
7. Furnish & install housekeeping pads as indicated, specified & required. 
8. Install all embedded items furnished by others as required.  
9. Provide concrete sealer complete as indicated, specified & required. 
10. Slope slab towards floor drains as shown. 
11. Removal off site of concrete truck wash out materials. 
12. Furnish sufficient skilled manpower that is required to maintain the established schedule.  
13. Furnish all fasteners, anchors, adhesives, etc. required for the work of this contract. 
14. Furnish & Install all required Lifts, scaffolding, etc. to perform work 
15. Protection of all surrounding & adjacent surfaces and/or items that are existing to remain. 
16. Clean-up and removal of debris generated by this work and placed in dumpsters is required at 

the end of each & every work day and/or shift without exception.  If clean-up is not completed, 
Axiom CSG will have it done and a charge of $450.00 per occurrence will be back charged to the 
contract. 

17. Allowable mark-ups to cover overhead & profit for additional work shall be limited to the 
following: Work by own forces: 12% and Work by Subcontractor: 7%. 

18. All premium time, overtime, weekend work, shift work, etc. required to accommodate & 
maintain the established schedule & completion date. 
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BID DIVISION DESCRIPTION  

 

BID DIVISION 302:  Precast Planks  

  

EXCLUDED:    

1. All exterior & interior concrete  
2. 2” topping 

 

INCLUDED:  

Furnish and install all material, labor and equipment required for the work of the following 

categories specified in Technical Specifications for a complete & operational system.  

  

033000 Cast-In-Place Concrete  

  

ALSO INCLUDED:    

1. Provide all shop drawings, Submittals & Samples as required by the specifications.   
2. Provide lay out for the work of this contract & coordination with other trades for the work of 

this contract. 
3. Participate in job meetings as required. 
4. Review all notes, drawings, details, elevation, etc. for work required by this bid division. 
5. Furnish & install all precast slabs as indicated, specified & required; inclusive of any plates, re-

steel as shown.   
6. Provide all grouting of precast & precast joints complete as indicated, specified & required.  
7. Provide all openings for other trades as required, as noted on Shop Drawings.   
8. Install all embedded items furnished by others as required.  
9. Furnish sufficient skilled manpower that is required to maintain the established schedule.  
10. Furnish all fasteners, anchors, adhesives, etc. required for the work of this contract. 
11. Furnish & Install all required Lifts, scaffolding, etc. to perform work 
12. Protection of all surrounding & adjacent surfaces and/or items that are existing to remain. 
13. Clean-up and removal of debris generated by this work and placed in dumpsters is required at 

the end of each & every work day and/or shift without exception.  If clean-up is not completed, 
Axiom CSG will have it done and a charge of $450.00 per occurrence will be back charged to the 
contract. 

14. Allowable mark-ups to cover overhead & profit for additional work shall be limited to the 
following: Work by own forces: 12% and Work by Subcontractor: 7%. 

15. All premium time, overtime, weekend work, shift work, etc. required to accommodate & 
maintain the established schedule & completion date. 
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BID DIVISION DESCRIPTION  

 

BID DIVISION 400:  Masonry  

  

EXCLUDED:    

1.    Testing services (provided by Owner). 
2.    Rigid Insulation at Siding. 

 

INCLUDED:  

Furnish and install all material, labor and equipment required for the work of the following 

categories specified in Technical Specifications for a complete & operational system.  

  

042000 Unit Masonry 044313.13 Anchored Stone Masonry Veneer 

047200 Cast Stone Masonry 055000 Metal Fabrications (as it Pertains to your Scope) 

071113 Bituminous Dampproofing  072100 Thermal Insulation (as it Pertains to your Scope) 

  

ALSO INCLUDED:    
1. Provide all shop drawings, Submittals & Samples as required by the specifications.   
2. Provide lay out for the work of this contract & coordination with other trades for the work of 

this contract. 
3. Participate in job meetings as required. 
4. Review all notes, drawings, details, elevation, etc. for work required by this bid division. 
5. Furnish & install all stone & masonry work complete as indicated, specified & required; inclusive 

of all reinforcing, flashings, weeps, mortars, grouts, sand, etc. required to complete the work of 
this contract.  

6. Furnish & Install cavity fill insulation complete as indicated, specified & required. 
7. Furnish & Install rigid insulation at all masonry work complete as indicated, specified & required. 
8. Furnish & Install shelf angles to support at all masonry work complete as indicated, specified & 

required. 
9. Furnish & install all below grade masonry work complete as indicated, specified & required.  
10. Furnish & Install bituminous dampproofing work complete as indicated, specified & required. 
11. Furnish & install all precast stonework complete as indicated, specified & required. 
12. Set all loose steel lintels, bearing plates & other embeds furnished by others. 
13. Clean all stone & masonry complete as indicated, specified & required. 
14. Furnish sufficient skilled manpower that is required to maintain the established schedule.  
15. Furnish all fasteners, anchors, adhesives, etc. required for the work of this contract. 
16. Furnish & Install all required Lifts, scaffolding, etc. to perform work. 
17. Protection of all surrounding & adjacent surfaces and/or items that are existing to remain. 
18. Clean-up and removal of debris generated by this work and placed in dumpsters is required at 

the end of each & every workday and/or shift without exception.  If clean-up is not completed, 
Axiom CSG will have it done and a charge of $450.00 per occurrence will be back charged to the 
contract. 

19. Allowable mark-ups to cover overhead & profit for additional work shall be limited to the 
following: Work by own forces: 12% and Work by Subcontractor: 7%. 
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20. All premium time, overtime, weekend work, shift work, etc. required to accommodate & 
maintain the established schedule & completion date. 
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BID DIVISION DESCRIPTION  

 

BID DIVISION 500: Structural Steel & Miscellaneous Steel 

  

EXCLUDED:    

1. Testing services (provided by Owner)  
2. Installation of anchor bolts and leveling plates  
3. Wood joists and deck  
4. Shelf angles  

 
INCLUDED:  

Furnish and install all material, labor and equipment required for the work of the following 

categories specified in Technical Specifications for a complete & operational system.  

  

051200 Structural Steel Framing   052100 Steel Joist Framing 

053100 Steel Decking 055000 Metal Fabrications  

055119 Metal Grating Stair 055213 Pipe and Tube Railing 

058010 Post-installed Anchors  

  

ALSO INCLUDED:    
1. Provide all shop drawings, Submittals & Samples as required by the specifications.   
2. Provide lay out for the work of this contract & coordination with other trades for the work of 

this contract. 
3. Participate in job meetings as required. 
4. Review all notes, drawings, details, elevation, etc. for work required by this bid division. 
5. Furnish and install all structural steel complete as indicated, specified & required. 
6. Furnish anchor bolts & levelling plates as indicated, specified & required. 
7. Furnish bollards as indicated, specified & required. 
8. Provide all shoring work complete as indicated, specified and/or required; inclusive of removal 

of same when shoring is no longer needed. 
9. Furnish all miscellaneous iron complete as indicated, specified & required. 
10. Furnish sufficient skilled manpower that is required to maintain the established schedule.  
11. Furnish all fasteners, anchors, adhesives, etc. required for the work of this contract. 
12. Furnish & Install all required Lifts, scaffolding, etc. to perform work 
13. Protection of all surrounding & adjacent surfaces and/or items that are existing to remain. 
14. Clean-up and removal of debris generated by this work and placed in dumpsters is required at 

the end of each & every work day and/or shift without exception.  If clean-up is not completed, 
Axiom CSG will have it done and a charge of $450.00 per occurrence will be back charged to the 
contract. 

15. Allowable mark-ups to cover overhead & profit for additional work shall be limited to the 
following: Work by own forces: 12% and Work by Subcontractor: 7%. 

16. All premium time, overtime, weekend work, shift work, etc. required to accommodate & 
maintain the established schedule & completion date. 
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BID DIVISION DESCRIPTION  

 

BID DIVISION 600: Carpentry   

  

EXCLUDED:    

1. Millwork & Wood Trim 
2. Furnishing of doors, frames & hardware   
3. Furnishing of Toilet Accessories and Fire Extinguisher  
4. Furnishing Sound-Absorbing Wall Units  
5. Rigid Insulation  

 

INCLUDED:  
Furnish and install all material, labor and equipment required for the work of the following 

categories specified in Technical Specifications for a complete & operational system.  

  

054000 Cold-Formed Metal Framing  054400 Cold-Formed Metal Trusses 

061000 Rough Carpentry  061600 Sheathing (as it pertains to your Scope) 

072100 Thermal Insulation (as it pertains to 

your Scope) 

092900 Gypsum Board  

095123 Acoustical Tile Ceiling  098433 Sound-Absorbing Wall Units (install only) 

  

ALSO INCLUDED:    

1. Provide all shop drawings, Submittals & Samples as required by the specifications.   
2. Provide lay out for the work of this contract & coordination with other trades for the work of 

this contract. 
3. Participate in job meetings as required. 
4. Review all notes, drawings, details, elevation, etc. for work required by this bid division. 
5. Furnish and install all metal stud framing, cold formed metal trusses, joists and wood decking 

complete as indicated, specified & required.  
6. Furnish & install all wood nailers, sheathing & blocking complete as indicated, specified & 

required. 
7. Furnish & install all miscellaneous wall blocking complete as indicated, specified & required. 
8. Furnish & install all insulation complete as indicated, specified & required. 
9. Install only all wood doors, wood frames & hardware complete as indicated, specified & 

required; inclusive of unloading & staging of all doors, frames & hardware when delivered to site 
by others. 

10. Furnish & Install all exterior glass mat, interior gypsum & tile backing boards complete as 
indicated, specified & required. 

11. Install all wall & door protection, toilet accessories, fire extinguishers & cabinets as indicated, 
specified & required; inclusive of unloading & staging of all accessories when delivered to site by 
others. 

12. Install only sound absorbing wall units complete as indicated, specified & required. 
13. Furnish & Install all acoustical ceiling tile & grid complete as indicated, specified & required. 
14. Furnish & Install all access panels complete as indicated, specified & required. 
15. Furnish sufficient skilled manpower that is required to maintain the established schedule.  
16. Furnish all fasteners, anchors, adhesives, etc. required for the work of this contract. 
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17. Furnish & Install all required Lifts, scaffolding, etc. to perform work 
18. Protection of all surrounding & adjacent surfaces and/or items that are existing to remain. 
19. Clean-up and removal of debris generated by this work and placed in dumpsters is required at 

the end of each & every workday and/or shift without exception.  If clean-up is not completed, 
Axiom CSG will have it done and a charge of $450.00 per occurrence will be back charged to the 
contract. 

20. Allowable mark-ups to cover overhead & profit for additional work shall be limited to the 
following: Work by own forces: 12% and Work by Subcontractor: 7%. 

21. All premium time, overtime, weekend work, shift work, etc. required to accommodate & 
maintain the established schedule & completion date. 
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BID DIVISION DESCRIPTION  

 

BID DIVISION 603: Cabinetry & Millwork 

  

EXCLUDED:    

1. Resilient base on cabinets  
 

INCLUDED:  
Furnish and install all material, labor and equipment required for the work of the following 

categories specified in Technical Specifications for a complete & operational system.  

  

079200 Joint Sealants (As it pertains to your scope) 123216 Manufactured Casework 

123623.13 Plastic-Laminate Clad Countertops 123661.16 Solid Surface Countertops 

  

ALSO INCLUDED:    
1. Provide all shop drawings, Submittals & Samples as required by the specifications.   
2. Provide lay out for the work of this contract & coordination with other trades for the work of 

this contract. 
3. Participate in job meetings as required. 
4. Review all notes, drawings, details, elevation, etc. for work required by this bid division. 
5. Furnish & install all cabinetry & millwork complete as indicated, specified & required. 
6. Furnish & install all laminate & solid surfacing top work complete as indicated, specified & 

required. 
7. Furnish & install all finish wood trim as indicated, specified & required. 
8. Furnish & install windowsills complete as indicated, specified & required. 
9. Furnish & install all sealants & caulking complete for the work installed by this contract. 
10. Furnish sufficient skilled manpower that is required to maintain the established schedule.  
11. Furnish all fasteners, anchors, adhesives, etc. required for the work of this contract. 
12. Furnish & Install all required Lifts, scaffolding, etc. to perform work 
13. Protection of all surrounding & adjacent surfaces and/or items that are existing to remain. 
14. Clean-up and removal of debris generated by this work and placed in dumpsters is required at 

the end of each & every work day and/or shift without exception.  If clean-up is not completed, 
Axiom CSG will have it done and a charge of $450.00 per occurrence will be back charged to the 
contract. 

15. Allowable mark-ups to cover overhead & profit for additional work shall be limited to the 
following: Work by own forces: 12% and Work by Subcontractor: 7%. 

16. All premium time, overtime, weekend work, shift work, etc. required to accommodate & 
maintain the established schedule & completion date. 
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BID DIVISION DESCRIPTION  

 

BID DIVISION 703: Roofing System 

  

EXCLUDED:    

1. Furnishing & Install Fiber Cement Siding, Soffit & Trim 
2. Wood nailers & blocking 

 

INCLUDED:  

Furnish and install all material, labor and equipment required for the work of the following 
categories specified in Technical Specifications for a complete & operational system.  

  

035113 Cementitious Wood Fiber Roof Decks 061600 Sheathing (As it pertains to your scope) 

072100 Thermal Insulation (As it pertains to your 

scope) 

079200 Joint Sealants (As it pertains to your 

scope) 

073113 Asphalt Shingles 074293 Soffit Panels 

075419 Polyvinyl-Chloride (PVC) Roofing 076200 Sheet Metal Flashing and Trim 

077100 Roof Specialties  

  

ALSO INCLUDED:    
1. Provide all shop drawings, Submittals & Samples as required by the specifications.   
2. Provide lay out for the work of this contract & coordination with other trades for the work of 

this contract. 
3. Participate in job meetings as required. 
4. Review all notes, drawings, details, elevation, etc. for work required by this bid division. 
5. Furnish & install 8” thick tectum system complete as indicated, specified & required. 
6. Furnish & install roofing system complete as indicated, specified & required; inclusive of all 

insulation, sheathing, sheet metal flashings & trim, copings, etc. to produce a complete 
watertight system. 

7. Furnish & install soffit panels complete as indicated, specified & required. 
8. Furnish & Install gutter system complete as indicated, specified & required.  
9. Furnish & Install roof hatch as indicated, specified & required. 
10. Furnish & install all required sealant and caulking complete as indicated, specified & required.   
11. Furnish sufficient skilled manpower that is required to maintain the established schedule.  
12. Furnish all fasteners, anchors, adhesives, etc. required for the work of this contract. 
13. Furnish & Install all required Lifts, scaffolding, etc. to perform work 
14. Protection of all surrounding & adjacent surfaces and/or items that are existing to remain. 
15. Clean-up and removal of debris generated by this work and placed in dumpsters is required at 

the end of each & every work day and/or shift without exception.  If clean-up is not completed, 
Axiom CSG will have it done and a charge of $450.00 per occurrence will be back charged to the 
contract. 

16. Allowable mark-ups to cover overhead & profit for additional work shall be limited to the 
following: Work by own forces: 12% and Work by Subcontractor: 7%. 

17. All premium time, overtime, weekend work, shift work, etc. required to accommodate & 
maintain the established schedule & completion date. 
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BID DIVISION DESCRIPTION  

 

BID DIVISION 705: Siding & Trim 

  

EXCLUDED:    

1. Furnishing & Install Roofing System 
 

INCLUDED:  
Furnish and install all material, labor and equipment required for the work of the following 

categories specified in Technical Specifications for a complete & operational system.  

  

072100 Thermal Insulation (As it pertains to your 

scope) 

074646 Fiber-Cement Siding   

079200 Joint Sealants (As it pertains to your scope)  

  

ALSO INCLUDED:    
1. Provide all shop drawings, Submittals & Samples as required by the specifications.   
2. Provide lay out for the work of this contract & coordination with other trades for the work of 

this contract. 
3. Participate in job meetings as required. 
4. Review all notes, drawings, details, elevation, etc. for work required by this bid division. 
5. Furnish & install fiber cement siding & fiber cement board soffits, fascia and trims complete as 

indicated, specified & required. 
6. Furnish & Install all rigid insulation, z-girt and furring strip to receive cement fiber siding & soffits 

as indicated, specified and required.   
7. Furnish & Install cedar trim truss system and wood composite plastic as indicated, specified and 

required.   
8. Furnish & install all required sealant and caulking complete as indicated, specified & required.   
9. Furnish sufficient skilled manpower that is required to maintain the established schedule.  
10. Furnish all fasteners, anchors, adhesives, etc. required for the work of this contract. 
11. Furnish & Install all required Lifts, scaffolding, etc. to perform work 
12. Protection of all surrounding & adjacent surfaces and/or items that are existing to remain. 
13. Clean-up and removal of debris generated by this work and placed in dumpsters is required at 

the end of each & every work day and/or shift without exception.  If clean-up is not completed, 
Axiom CSG will have it done and a charge of $450.00 per occurrence will be back charged to the 
contract. 

14. Allowable mark-ups to cover overhead & profit for additional work shall be limited to the 
following: Work by own forces: 12% and Work by Subcontractor: 7%. 

15. All premium time, overtime, weekend work, shift work, etc. required to accommodate & 
maintain the established schedule & completion date. 
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BID DIVISION DESCRIPTION  

 

BID DIVISION 800:  Doors / Frames / Hardware  

  

EXCLUDED:    

1. Installation of doors, frames & hardware  
2. Glass, glazing and aluminum entrance systems/storefront  
3. Aluminum doors frame & hardware 
4. Finish cylinders for aluminum doors. 

 

INCLUDED:  
Furnish and install all material, labor and equipment required for the work of the following 
categories specified in Technical Specifications for a complete & operational system.  

  

081113 Hollow Metal Doors and Frames 081416 Flush Wood Doors 

087100 Door Hardware  088000 Glazing (as it pertains to your scope)  

  

ALSO INCLUDED:    
1. Provide all shop drawings, Submittals & Samples as required by the specifications.   
2. Provide lay out for the work of this contract & coordination with other trades for the work of 

this contract. 
3. Participate in job meetings as required. 
4. Review all notes, drawings, details, elevation, etc. for work required by this bid division. 
5. Furnish construction cores and finial keying of all hardware, including lock cylinders and cores 

for aluminum doors as indicated, specified & required.   
6. Furnish final cylinders and cores for all doors complete as indicated, specified & required; 

inclusive of all aluminum doors (cores only). 
7. Furnish all wood frames, doors and hardware complete as indicated, specified & required. 
8. Furnish all fasteners, anchors, adhesives, etc. required for the work of this contract. 
9. Furnish & Install all required Lifts, scaffolding, etc. to perform work. 
10. Allowable mark-ups to cover overhead & profit for additional work shall be limited to the 

following: Work by own forces: 12% and Work by Subcontractor: 7%. 
11. All premium time, overtime, weekend work, shift work, etc. required to accommodate & 

maintain the established schedule & completion date. 
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BID DIVISION DESCRIPTION  

 

BID DIVISION 801:  Aluminum Entrance / Glass & Glazing 
  

EXCLUDED:    
1. Furnishing hardware for wood doors.  
2. Furnish cores for aluminum doors. 

 

INCLUDED:  

Furnish and install all material, labor and equipment required for the work of the following 

categories specified in Technical Specifications for a complete & operational system.  

  

079200 Joint Sealants (As it pertains to your scope) 084113 Aluminum Framed Entrances and 

Storefronts  

084115 Fiberglass Reinforced Polyester (FRP) Doors 085200 Exterior Wood Windows 

087100 Door Hardware (as it pertains to your work)   088000 Glazing  

  

ALSO INCLUDED:    
1. Provide all shop drawings, Submittals & Samples as required by the specifications.   
2. Provide lay out for the work of this contract & coordination with other trades for the work of 

this contract. 
3. Participate in job meetings as required. 
4. Review all notes, drawings, details, elevation, etc. for work required by this bid division. 
5. Furnish & Install all aluminum clad windows complete as indicated, specified & required. 
6. Furnish and Install cylinders for aluminum doors; cores to be provided by others.   
7. Furnish and install FRP Aluminum Doors complete as indicated, specified & required; Inclusive of 

hardware for aluminum doors. 
8. Furnish and install aluminum entrance and storefront complete as indicated, specified & required; 

Inclusive of door hardware. 
9. Furnish and Install glass and glazing; complete as indicated, specified & required; inclusive of 

interior wood doors.   
10. All joint sealants associated with aluminum entrances, storefronts etc. 
11. Furnish sufficient skilled manpower that is required to maintain the established schedule.  
12. Furnish all fasteners, anchors, adhesives, etc. required for the work of this contract. 
13. Furnish & Install all required Lifts, scaffolding, etc. to perform work. 
14. Protection of all surrounding & adjacent surfaces and/or items that are existing to remain. 
15. Clean-up and removal of debris generated by this work and placed in dumpsters is required at 

the end of each & every work day and/or shift without exception.  If clean-up is not completed, 
Axiom CSG will have it done and a charge of $450.00 per occurrence will be back charged to the 
contract. 

16. Allowable mark-ups to cover overhead & profit for additional work shall be limited to the 
following: Work by own forces: 12% and Work by Subcontractor: 7%. 

17. All premium time, overtime, weekend work, shift work, etc. required to accommodate & 
maintain the established schedule & completion date. 
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BID DIVISION DESCRIPTION  

 

BID DIVISION 803:  Overhead Doors  

  

EXCLUDED:    

1. Line voltage power wiring 
2. Conduit for low voltage wiring 

 

INCLUDED:  
Furnish and install all material, labor and equipment required for the work of the following 
categories specified in Technical Specifications for a complete & operational system.  

  

083500 Four-Fold Doors (see Alternate)   083613 Sectional Doors 

  

ALSO INCLUDED:    

1. Provide all shop drawings, Submittals & Samples as required by the specifications.   
2. Provide lay out for the work of this contract & coordination with other trades for the work of 

this contract. 
3. Participate in job meetings as required. 
4. Review all notes, drawings, details, elevation, etc. for work required by this bid division. 
5. Furnish & install all overhead door systems complete as indicated, specified & required; inclusive 

of any bracing/support framing.   
6. Furnish & Install low voltage control wiring; inclusive of all final connections, testing & run-

down; Inclusive of push button controls. 
7. Furnish sufficient skilled manpower that is required to maintain the established schedule.  
8. Furnish all fasteners, anchors, adhesives, etc. required for the work of this contract. 
9. Furnish & Install all required Lifts, scaffolding, etc. to perform work. 
10. Protection of all surrounding & adjacent surfaces and/or items that are existing to remain. 
11. Clean-up and removal of debris generated by this work and placed in dumpsters is required at 

the end of each & every work day and/or shift without exception.  If clean-up is not completed, 
Axiom CSG will have it done and a charge of $450.00 per occurrence will be back charged to the 
contract. 

12. Allowable mark-ups to cover overhead & profit for additional work shall be limited to the 
following: Work by own forces: 12% and Work by Subcontractor: 7%. 

13. All premium time, overtime, weekend work, shift work, etc. required to accommodate & 
maintain the established schedule & completion date. 
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BID DIVISION DESCRIPTION  

 

BID DIVISION 902:  Hard Tile  

  

EXCLUDED:    

1. Window Sills  
2. Backer Board  

 

INCLUDED:  

Furnish and install all material, labor and equipment required for the work of the following 
categories specified in Technical Specifications for a complete & operational system.  

  

079200 Joint Sealants (as it pertains to your scope) 093013 Ceramic Tiling   

  

ALSO INCLUDED:    
1. Provide all shop drawings, Submittals & Samples as required by the specifications.   
2. Provide lay out for the work of this contract & coordination with other trades for the work of 

this contract. 
3. Participate in job meetings as required. 
4. Review all notes, drawings, details, elevation, etc. for work required by this bid division. 
5. Furnish & install all ceramic tile work complete as indicated & specified. 
6. Furnish & install all trim angle and all other accessories required as indicated & specified. 
7. Furnish & Install threshold as indicated and specified. 
8. Furnish & Install sealant for your own work and indicated and specified. 
9. All floor/wall preparation required for new hard tile installations, including skim coating of entire 

wall, control joints, building out of bull-nose corners, existing to new transitions, etc. 
10. Protection of new floors after installations, until all finishes are complete.  
11. Cleaning of tile per manufacturer's recommendations just prior to Owner occupancy. 
12. Furnish sufficient skilled manpower that is required to maintain the established schedule.  
13. Furnish all fasteners, anchors, adhesives, etc. required for the work of this contract. 
14. Furnish & Install all required Lifts, scaffolding, etc. to perform work 
15. Protection of all surrounding & adjacent surfaces and/or items that are existing to remain. 
16. Clean-up and removal of debris generated by this work and placed in dumpsters is required at 

the end of each & every work day and/or shift without exception.  If clean-up is not completed, 
Axiom CSG will have it done and a charge of $450.00 per occurrence will be back charged to the 
contract. 

17. Allowable mark-ups to cover overhead & profit for additional work shall be limited to the 
following: Work by own forces: 12% and Work by Subcontractor: 7%. 

18. All premium time, overtime, weekend work, shift work, etc. required to accommodate & 
maintain the established schedule & completion date. 
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BID DIVISION DESCRIPTION  

 

BID DIVISION 906:  Carpet & Resilient Flooring  

  

EXCLUDED:    

1. Waxing  
 

INCLUDED:  
Furnish and install all material, labor and equipment required for the work of the following 

categories specified in Technical Specifications for a complete & operational system.  

  

096513 Resilient Base and Accessories   096519 Resilient Tile Flooring     

096813 Tile Carpeting  

  

ALSO INCLUDED:    
1. Provide all shop drawings, Submittals & Samples as required by the specifications.   
2. Provide lay out for the work of this contract & coordination with other trades for the work of 

this contract. 
3. Participate in job meetings as required. 
4. Review all notes, drawings, details, elevation, etc. for work required by this bid division. 
5. Provide lay out for the work of this contract & coordination with other trades for the work of 

this contract. 
6. Furnish & install all carpet complete as indicated, specified & required. 
7. Furnish & install all resilient flooring complete as indicated, specified & required. 
8. Furnish & install all resilient base complete as indicated, specified & required; inclusive of base 

on millwork as indicated.   
9. Additional materials for owner's maintenance stock as specified. 
10. Furnish sufficient skilled manpower that is required to maintain the established schedule.  
11. Furnish all fasteners, anchors, adhesives, etc. required for the work of this contract. 
12. Furnish & Install all required Lifts, scaffolding, etc. to perform work 
13. Protection of all surrounding & adjacent surfaces and/or items that are existing to remain. 
14. Clean-up and removal of debris generated by this work and placed in dumpsters is required at 

the end of each & every work day and/or shift without exception.  If clean-up is not completed, 
Axiom CSG will have it done and a charge of $450.00 per occurrence will be back charged to the 
contract. 

15. Allowable mark-ups to cover overhead & profit for additional work shall be limited to the 
following: Work by own forces: 12% and Work by Subcontractor: 7%. 

16. All premium time, overtime, weekend work, shift work, etc. required to accommodate & 
maintain the established schedule & completion date. 
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BID DIVISION DESCRIPTION  

 

BID DIVISION 907:  Special Floor Coatings (Epoxy)  

  

EXCLUDED:    

1. Painting 

 

INCLUDED:  
Furnish and install all material, labor and equipment required for the work of the following 

categories specified in Technical Specifications for a complete & operational system.  

  

096723 Resinous Flooring    

  

ALSO INCLUDED:    

1. Provide all shop drawings, Submittals & Samples as required by the specifications.   
2. Provide lay out for the work of this contract & coordination with other trades for the work of 

this contract. 
3. Participate in job meetings as required. 
4. Review all notes, drawings, details, elevation, etc. for work required by this bid division. 
5. Furnish & install all epoxy floor system complete as indicated, specified & required. 
6. Furnish & Install miscellaneous concrete patching as indicated, specified & required. 
7. Mechanically grind concrete to prepare surface for material application. 
8. Patch cracks, joints & holes with epoxy filler. 
9. Furnish sufficient skilled manpower that is required to maintain the established schedule.  
10. Furnish all fasteners, anchors, adhesives, etc. required for the work of this contract. 
11. Furnish & Install all required Lifts, scaffolding, etc. to perform work 
12. Protection of all surrounding & adjacent surfaces and/or items that are existing to remain. 
13. Clean-up and removal of debris generated by this work and placed in dumpsters is required at 

the end of each & every work day and/or shift without exception.  If clean-up is not completed, 
Axiom CSG will have it done and a charge of $450.00 per occurrence will be back charged to the 
contract. 

14. Allowable mark-ups to cover overhead & profit for additional work shall be limited to the 
following: Work by own forces: 12% and Work by Subcontractor: 7%. 

15. All premium time, overtime, weekend work, shift work, etc. required to accommodate & 
maintain the established schedule & completion date. 
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BID DIVISION DESCRIPTION  

 

BID DIVISION 910:  Painting  

  

EXCLUDED:    

1. Drywall work or major finishing of same 

2. Epoxy floor coating 

 

INCLUDED:  

Furnish and install all material, labor and equipment required for the work of the following 

categories specified in Technical Specifications for a complete & operational system.  

  

079200 Joint sealants (as it pertains to your Scope) 097200 Wall Coverings 

099113 Exterior Paining 099123 Interior Painting  

  

ALSO INCLUDED:    
1. Provide all shop drawings, Submittals & Samples as required by the specifications.   
2. Provide lay out for the work of this contract & coordination with other trades for the work of 

this contract. 
3. Participate in job meetings as required. 
4. Review all notes, drawings, details, elevation, etc. for work required by this bid division. 
5. Furnish & install all interior & exterior paint systems complete as indicated, specified & required. 
6. Furnish & install all wall coverings systems complete as indicated, specified & required. 
7. Furnish & install all sealed concrete complete as indicated, specified & required. 
8. Furnish & install all sealants & caulking complete for the work installed by this contract. 
9. Furnish & install all staining systems complete as indicated, specified & required. 
10. Additional materials for Owner's maintenance stock as specified. 
11. Furnish sufficient skilled manpower that is required to maintain the established schedule.  
12. Furnish all fasteners, anchors, adhesives, etc. required for the work of this contract. 
13. Furnish & Install all required Lifts, scaffolding, etc. to perform work 
14. Protection of all surrounding & adjacent surfaces and/or items that are existing to remain. 
15. Clean-up and removal of debris generated by this work and placed in dumpsters is required at 

the end of each & every work day and/or shift without exception.  If clean-up is not completed, 
Axiom CSG will have it done and a charge of $450.00 per occurrence will be back charged to the 
contract. 

16. Allowable mark-ups to cover overhead & profit for additional work shall be limited to the 
following: Work by own forces: 12% and Work by Subcontractor: 7%. 

17. All premium time, overtime, weekend work, shift work, etc. required to accommodate & 
maintain the established schedule & completion date. 
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BID DIVISION DESCRIPTION  

 

BID DIVISION 1002:  Toilet Accessories & FEC 

  

EXCLUDED:    

1. Installation of toilet accessories, FEC & Extinguishers 

 

INCLUDED:  

Furnish and install all material, labor and equipment required for the work of the following 
categories specified in Technical Specifications for a complete & operational system.  

  

102800 Toilet and Bath Accessories  104413 Fire Extinguishers and Cabinets 

104416 Fire Extinguishers  

  

ALSO INCLUDED:    
1. Provide all shop drawings, Submittals & Samples as required by the specifications.   
2. Provide lay out for the work of this contract & coordination with other trades for the work of 

this contract. 
3. Participate in job meetings as required. 
4. Review all notes, drawings, details, elevation, etc. for work required by this bid division. 
5. Furnish only toilet accessories as indicated, specified & required. 
6. Furnish only FEC & Fire Extinguishers as indicated, specified & required. 
7. Furnish sufficient skilled manpower that is required to maintain the established schedule.  
8. Furnish all fasteners, anchors, adhesives, etc. required for the work of this contract. 
9. Allowable mark-ups to cover overhead & profit for additional work shall be limited to the 

following: Work by own forces: 12% and Work by Subcontractor: 7%. 
10. All premium time, overtime, weekend work, shift work, etc. required to accommodate & 

maintain the established schedule & completion date. 
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BID DIVISION DESCRIPTION  

 

BID DIVISION 1006:  Electronic Sign & Signage 

  

EXCLUDED:    

1. Exterior traffic or lawn signage 

 

INCLUDED:  
Furnish and install all material, labor and equipment required for the work of the following 

categories specified in Technical Specifications for a complete & operational system.  

 

101419 Dimensional Letter Signage  101423 Panel Signage  

101463 Electric Message Signage (See Alternates)  

 

ALSO INCLUDED:    

1. Provide all shop drawings, Submittals & Samples as required by the specifications.   
2. Provide lay out for the work of this contract & coordination with other trades for the work of 

this contract. 
3. Participate in job meetings as required. 
4. Review all notes, drawings, details, elevation, etc. for work required by this bid division. 
5. Review all architectural floor plan and elevation drawings for all signage. 
6. Furnish & install all interior signage complete as indicated, specified & required. 
7. Furnish & Install Exterior Monument Sign complete as indicated, specified & required. 
8. Furnish & install exterior building identification letters & numbers as indicated, specified & 

required. 
9. Furnish & Install dedication plague complete as indicated, specified & required.   
10. Furnish sufficient skilled manpower that is required to maintain the established schedule.  
11. Furnish all fasteners, anchors, adhesives, etc. required for the work of this contract. 
12. Furnish & Install all required Lifts, scaffolding, etc. to perform work 
13. Protection of all surrounding & adjacent surfaces and/or items that are existing to remain. 
14. Clean-up and removal of debris generated by this work and placed in dumpsters is required at 

the end of each & every work day and/or shift without exception.  If clean-up is not completed, 
Axiom CSG will have it done and a charge of $450.00 per occurrence will be back charged to the 
contract. 

15. Allowable mark-ups to cover overhead & profit for additional work shall be limited to the 
following: Work by own forces: 12% and Work by Subcontractor: 7%. 

16. All premium time, overtime, weekend work, shift work, etc. required to accommodate & 
maintain the established schedule & completion date. 
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BID DIVISION DESCRIPTION  

 

BID DIVISION 1010:  Flagpoles 

  

EXCLUDED:    

1. Site Concrete 

 

INCLUDED:  

Furnish and install all material, labor and equipment required for the work of the following 
categories specified in Technical Specifications for a complete & operational system.  

  

107516 Ground-Set Flagpoles  

  

ALSO INCLUDED:    
1. Provide all shop drawings, Submittals & Samples as required by the specifications.   
2. Provide lay out for the work of this contract & coordination with other trades for the work of 

this contract. 
3. Participate in job meetings as required. 
4. Review all notes, drawings, details, elevation, etc. for work required by this bid division. 
5. Furnish & Install flagpoles as indicated, specified & required; inclusive of all accessories as noted 

in the specifications.   
6. Furnish sufficient skilled manpower that is required to maintain the established schedule.  
7. Furnish all fasteners, anchors, adhesives, etc. required for the work of this contract. 
8. Allowable mark-ups to cover overhead & profit for additional work shall be limited to the 

following: Work by own forces: 12% and Work by Subcontractor: 7%. 
9. All premium time, overtime, weekend work, shift work, etc. required to accommodate & 

maintain the established schedule & completion date. 
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BID DIVISION DESCRIPTION  

 

BID DIVISION 1500:  Fire Protection 

  

EXCLUDED:    

1. Housekeeping pads 
2. Plumbing system 

 

INCLUDED:  
Furnish and install all material, labor and equipment required for the work of the following 
categories specified in Technical Specifications for a complete & operational system.  

  

078413 Penetration Firestopping  079200 Joint Sealants (as it pertains to your 

Scope) 

Division Fire Suppression   

  

ALSO INCLUDED:    
1. Provide all shop drawings, Submittals & Samples as required by the specifications.   
2. Provide lay out for the work of this contract & coordination with other trades for the work of 

this contract. 
3. Participate in job meetings as required. 
4. Review all notes, drawings, details, elevation, etc. for work required by this bid division. 
5. Furnish & Install fire protection systems as indicated specified & required.   
6. Obtain & pay for all permits required for this work. 
7. Complete set of as-builts. 
8. Provide proper sealant for all fire protection penetrations including sleeves and fire caulking 

penetrations through rated assemblies per Specification.   
9. All pipe racks and supports are the responsibility of this contractor. 
10. Furnish sufficient skilled manpower that is required to maintain the established schedule.  
11. Furnish all fasteners, anchors, adhesives, etc. required for the work of this contract. 
12. Furnish & Install all required Lifts, scaffolding, etc. to perform work 
13. Protection of all surrounding & adjacent surfaces and/or items that are existing to remain. 
14. Clean-up and removal of debris generated by this work and placed in dumpsters is required at 

the end of each & every work day and/or shift without exception.  If clean-up is not completed, 
Axiom CSG will have it done and a charge of $450.00 per occurrence will be back charged to the 
contract. 

15. Allowable mark-ups to cover overhead & profit for additional work shall be limited to the 
following: Work by own forces: 12% and Work by Subcontractor: 7%. 

16. All premium time, overtime, weekend work, shift work, etc. required to accommodate & 
maintain the established schedule & completion date. 
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BID DIVISION DESCRIPTION  

 

BID DIVISION 1501:  Plumbing 

  

EXCLUDED:    

1. Fire Protection 
2. Housekeeping pads 
3. Oil interceptor  

 

INCLUDED:  
Furnish and install all material, labor and equipment required for the work of the following 
categories specified in Technical Specifications for a complete & operational system.  

  

078413 Penetration Firestopping 079200 Joint Sealants (as it pertains to your 

Scope) 

Division 22-Pluming    

  

ALSO INCLUDED:    

1. Provide all shop drawings, Submittals & Samples as required by the specifications.   
2. Provide lay out for the work of this contract & coordination with other trades for the work of 

this contract. 
3. Participate in job meetings as required. 
4. Review all notes, drawings, details, elevation, etc. for work required by this bid division. 
5. Provide all excavation & backfill work required for the work of this contract. 
6. Furnish and install all sanitary, storm and gas lines from 5' outside of building line into building, 

include tie-ins. 
7. Furnish & install all plumbing systems complete as indicated, specified & required; inclusive of 

underground sanitary & storm piping systems, domestic water systems, insulation, gas piping, 
compressed air piping, fixtures, etc. 

8. Furnish & Install all domestic water heater systems as indicated specified & required.   
9. Furnish and install all backflow prevention devices; inclusive of certification of all back-flow 

preventers. 
10. Provide gas valves and final gas connections to all equipment requiring same as indicated, 

specified & required. 
11. Provide all insulation systems complete for the work of this contract as indicated, specified & 

required. 
12. Provide proper sealant for all plumbing penetrations including sleeves and fire caulking 

penetrations through rated assemblies per Specification.   
13. Final caulking of all plumbing fixtures as specified & required. 
14. Obtain & pay for all permits required for this work. 
15. Final Connections to all appliances. 
16. Complete set of as-builts. 
17. Coordinate with natural gas utility company on location and mounting of gas meter. 
18. All pipe racks and supports are the responsibility of this contractor. 
19. Furnish and install sleeves in foundations and walls. 
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20. Flushing and disinfecting of plumbing piping system. 
21. Furnish sufficient skilled manpower that is required to maintain the established schedule.  
22. Furnish all fasteners, anchors, adhesives, etc. required for the work of this contract. 
23. Furnish & Install all required Lifts, scaffolding, etc. to perform work 
24. Protection of all surrounding & adjacent surfaces and/or items that are existing to remain. 
25. Clean-up and removal of debris generated by this work and placed in dumpsters is required at 

the end of each & every work day and/or shift without exception.  If clean-up is not completed, 
Axiom CSG will have it done and a charge of $450.00 per occurrence will be back charged to the 
contract. 

26. Allowable mark-ups to cover overhead & profit for additional work shall be limited to the 
following: Work by own forces: 12% and Work by Subcontractor: 7%. 

27. All premium time, overtime, weekend work, shift work, etc. required to accommodate & 
maintain the established schedule & completion date. 
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BID DIVISION DESCRIPTION  

 

BID DIVISION 1502:  HVAC  

  

EXCLUDED:    

1. Plumbing System 
2. Gas Piping 
3. Electrical Line Voltage Wiring  

 

INCLUDED:  
Furnish and install all material, labor and equipment required for the work of the following 
categories specified in Technical Specifications for a complete & operational system.  

  

078413 Penetration Firestopping 079200 Joint Sealants (as it pertains to your 

Scope) 

Division 23-Heating Ventilating and Air Conditioning  

  

ALSO INCLUDED:    

1. Provide all shop drawings, Submittals & Samples as required by the specifications.   
2. Provide lay out for the work of this contract & coordination with other trades for the work of 

this contract. 
3. Participate in job meetings as required. 
4. Review all notes, drawings, details, elevation, etc. for work required by this bid division. 
5. Furnish & install all HVAC & Control Systems, boilers, electric unit heaters, louvers, etc. complete 

as indicated, specified & required. 
6. Provide venting for hot water heater & drier as indicated, specified & required. 
7. Furnish & install all control systems complete; inclusive of required devices & wiring as 

indicated, specified & required. 
8. Furnish & install CO/NO sensor systems as indicated, specified & required. 
9. Provide all insulation systems & labeling complete for the work of this contract as indicated, 

specified & required. 
10. Furnish & Install architectural louvers complete as indicated, specified & required. 
11. Provide air balancing as indicated, specified & required; inclusive of providing balance reports. 
12. Provide Owner training when system is complete as indicated, specified & required. 
13. Complete set of as-builts. 
14. Provide proper sealant for all mechanical penetrations including sleeves and fire caulking 

penetrations through rated assemblies per Specification.   
15. Obtain & pay for all required permits for the work of this contract. 
16. Furnish sufficient skilled manpower that is required to maintain the established schedule.  
17. Furnish all fasteners, anchors, adhesives, etc. required for the work of this contract. 
18. Furnish & Install all required Lifts, scaffolding, etc. to perform work 
19. Protection of all surrounding & adjacent surfaces and/or items that are existing to remain. 
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20. Clean-up and removal of debris generated by this work and placed in dumpsters is required at 

the end of each & every work day and/or shift without exception.  If clean-up is not completed, 
Axiom CSG will have it done and a charge of $450.00 per occurrence will be back charged to the 
contract. 

21. Allowable mark-ups to cover overhead & profit for additional work shall be limited to the 
following: Work by own forces: 12% and Work by Subcontractor: 7%. 

22. All premium time, overtime, weekend work, shift work, etc. required to accommodate & 
maintain the established schedule & completion date. 
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BID DIVISION DESCRIPTION  

 

BID DIVISION 1600:  Electrical  

  

EXCLUDED:    

1. Video surveillance & security system 
2. Utility company fees and/or charges 

3. Low voltage wiring for overhead doors 

4. Low voltage wiring access card readers  
 

INCLUDED:  
Furnish and install all material, labor and equipment required for the work of the following 
categories specified in Technical Specifications for a complete & operational system.  

 

033000 Cast-in-Place 078413 Penetration Firestopping 

079200 Joint Sealants (as it pertains to your Scope) Division 26-Electrical 

Division 28-Electronic Safety and Security 312000 Earth Moving (as it pertains to your Scope) 

  

ALSO INCLUDED:    

1. Provide all shop drawings, Submittals & Samples as required by the specifications.   
2. Provide lay out for the work of this contract & coordination with other trades for the work of 

this contract. 
3. Participate in job meetings as required. 
4. Review all notes, drawings, details, elevation, etc. for work required by this bid division. 
5. Provide all temporary power & lighting as required and removal of same when no longer 

needed. 
6. Furnish & install all electrical work complete as indicated, specified & required; inclusive of site 

electrical lighting & empty conduit requirements.   
7. Furnish & Install electrical equipment pads and light pole bases as required; inclusive of all 

excavation and backfill.   
8. Furnish & install emergency generator system complete as indicated, specified & required; 

inclusive of concrete pad. 
9. Furnish & install all fire alarm work complete as indicated, specified & required. 
10. Furnish & install all telephone and data work complete as indicated, specified & required; 

inclusive of all data communication cabling.    
11. Provide Owner training when system is complete as indicated, specified & required. 
12. Final Connections to all appliances. 
13. Complete set of as-builts. 
14. Coordinate with electrical utility company for new electrical, telephone & cable service work; 

inclusive of submission to electrical, telephone & cable tv utilities companies.   
15. Furnish and install sleeves in foundations and walls. 
16. Provide proper sealant for all electrical penetrations including sleeves and fire caulking 

penetrations through rated assemblies per Specification.   
17. Obtain & pay for all required permits for the work of this contract. 
18. Furnish sufficient skilled manpower that is required to maintain the established schedule.  
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19. Furnish all fasteners, anchors, adhesives, etc. required for the work of this contract. 
20. Furnish & Install all required Lifts, scaffolding, etc. to perform work 
21. Protection of all surrounding & adjacent surfaces and/or items that are existing to remain. 
22. Clean-up and removal of debris generated by this work and placed in dumpsters is required at 

the end of each & every work day and/or shift without exception.  If clean-up is not completed, 
Axiom CSG will have it done and a charge of $450.00 per occurrence will be back charged to the 
contract. 

23. Allowable mark-ups to cover overhead & profit for additional work shall be limited to the 
following: Work by own forces: 12% and Work by Subcontractor: 7%. 

24. All premium time, overtime, weekend work, shift work, etc. required to accommodate & 
maintain the established schedule & completion date. 
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Section 00400 

PROPOSAL EXECUTION FORM 

 

PROPOSAL PAGE 1 
 

 

 

SUBMITTED BY:  Company Name: (THE BIDDER) 
             Contact Name: _________________________________________________ 

 Address: ______________________________________________________ 

Email Address: _________________________________________________ 

 

Bid Division: _______ 
 

 

BID PROPOSAL DEADLINE: Thursday, April 30, 2020, 2:00 PM (local time). 
 

DOCUMENTS 
We have carefully read and fully understand the Bidding Documents and the Contract Documents, including the 
Instructions to Bidders, the General Conditions, the Specifications, the Addenda, and the Drawings related to the 

Work covered by our Proposal. 

 
BID DIVISION RESPONSIBILITY 
We recognize that the scope of Work within a Bid Division represents a construction segment that is not 

necessarily restricted to a single construction trade, and our Proposal includes work of all trades required to fully and 
successfully complete all of the Work required in the Bid Division(s) we have bid. 

 
SCHEDULE 
We have reviewed the Preliminary Milestone Schedule and hereby endorse it with regard to the Work of the Bid 

Division(s) we have bid unless an amendment to the Schedule is noted on the reverse side of this Form. 

 
EXCEPTIONS AND/OR SUBSTITUTIONS 
We have submitted our Proposal complete, as specified, and in accord with the Bidding Documents including 
Addenda and the Contract Documents, without exceptions or substitutions, unless otherwise noted on the reverse side 

of this form. 

 
AGREEMENT 
We understand that this Proposal, if accepted will be incorporated by reference into the contract directly with the 

Owner. We agree to accept a contract for the Work covered by this Proposal in accord with the Bidding Documents 

and the Contract Documents. This Proposal includes the Proposal Execution Form and at least one Bid Division 

Description/Proposal Pricing Form. 

 
BID SECURITY 
Not required 
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Section 00400 

PROPOSAL EXECUTION FORM  

 

PROPOSAL PAGE 2 
 

ADDENDA 
We (the Bidder) acknowledge receipt of Addenda: 
 Addendum No.__________________ Addendum No.___________________ 
 Addendum No. _________________ Addendum No. ___________________ 

 

EXCEPTIONS AND/OR SUBSTITUTIONS 
If exceptions and/or substitutions to the Bidding Documents and/or the Contract Documents are included 

in our Proposal, they are noted here: 

  
  

________________________________________________________________________________ 
 

VOLUNTARY ALTERNATE/VALUE ENGINEERING SUGGESTIONS 
We suggest the following alternate procedure(s) and/or material(s)  

Summary of Suggestion:  

  
  

________________________________________________________________________________ 
 

COMBINED BID DEDUCT 
If awarded a contract for the combined Work of the following combination(s) of Bid Divisions, the 

corresponding amount(s) may be deducted from the total(s) of Base Bid(s) for such combination(s) of 

Bid Divisions. 
Bid Division Numbers: Combined Bid Deduct: 
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Section 00400 

PROPOSAL EXECUTION FORM  

 

PROPOSAL PAGE 3 
 

A. Alternates 

a. Alternate No. 1-Four Fold Doors in Apparatus Bay, refer to 2 &4/A3-22 and Specification 
Section 083500      Add: ______________________ 

 

b. Alternate No. 2-Add Bathroom 203, Reference Details 5 & 6-A3-10    
             
        Add: ______________________ 

 

 

c. Alternate No. 3-Add Training Deck Reference Details 2/A3-01, 2 /A5-10   
        Add: ______________________ 

 

d. Alternate No. 4-Add Monument Sign, Foundations & Masonry    
        Add: ______________________ 

 

 

e. Alternate No. 5-In-Floor Heating System (Boiler No. 1) Refer to Mechanical Drawings A3-01   
        Add: ______________________ 

 

 

B. Our Lump Sum Bid for the work of this Bid Division is: 

  Dollars $ __  

 

C. Anticipated Date of Shop Drawing(s) 
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D. Company Name:   
 

 

Signature:   
  

 

Title:    
  

 

Phone Number:    
  

 

Date:    
  

 

Company E-Mail Address:  
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SECTION 00500  

CONSTRUCTION CONTRACT 
 

 

The successful bidder will execute an agreement with the General Contractor (Axiom Construction 
Services Group, LLC). The form of agreement shall be Axiom Construction Services Group, LLC standard 

contract (copy enclosed for reference).  

  

No contractual adjustment shall be due or requested as a result of failure on the part of the Contractor 

to fully acquaint themselves and all other parties to the contract with the provisions of the contract. 

  

    

END OF SECTION  
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Subcontract Agreement 

This agreement is made on: May 11, 2020 between AXIOM Construction Services Group, LLC whose address is:  
7789 East M-36 / Whitmore Lake, Michigan 48189 Telephone:  248.446.1104, Fax:  248.446.1105, 
 E-mail: estimating@axiomcsgllc.com   (Hereinafter referred to as the “Contractor”) and: 
 Pontiac Trail-Suite  

Company Name           (the “Subcontractor”) 
 
 
 

 

 

 

 

The Contactor has made a contract for construction with: 
 

Partners in Architectural, PLC     ` (the “Owner”) 
65 Market Street / Suite 200 
Mount Clemens, Michigan 48043 

 

For the project known as:  

 

Highland Township Fire Department Fire Station No. 1     (the “Project”) 

 
Architect’s Project No. 18-122A 
 

The Contract between the Owner and the Contractor is referred to as the “Prime Contract”. 
 

The Construction Manager for the Project is: 

 

Axiom Construction Services Group, LLC      (the “General Contractor”) 

East M-36 
Whitmore Lake, Michigan 48189 
 

The Architect/Engineer for the Project is:  
 
Partners in Architectural, PLC             (the “Architect”) 
65 Market Street / Suite 200 
Mount Clemens, Michigan 48043 
 
 

 

mailto:estimating@axiomcsgllc.com
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ARTICLE 1 - SCHEDULE 

Time is of the essence.  The time for performance (the “Subcontract Time”) shall be per the Project Schedule established by 

the Contractor in accordance with the Contract Documents, subject to revision and modification as provided herein. 

 

ARTICLE 2 - WORK TO BE PERFORMED 

Except as otherwise provided herein, the Subcontractor shall furnish all labor, materials, tools, equipment, supervision and 

services necessary to properly execute and complete the work identified and described in Exhibit-D attached hereto, 

(hereinafter referred to as the “Work”), being a defined portion of the Work required of the Contractor under the Prime 

Contract.  The Work shall be performed by the Subcontractor in a workmanlike manner, by tradesmen skilled in their craft 

and in strict accordance with the Subcontract Documents listed in Exhibit-A attached hereto and incorporated by reference. 

 

Subcontractor shall be bound by the terms and conditions of the Prime Contract and all documents incorporated therein, 

including without limitation, the General and Special Conditions, and assumes toward the Contractor, with respect to the 

Subcontractor’s Work, all of the obligations and responsibilities that the Contractor, by the Prime Contract, has assumed 

toward the Owner. 

 

ARTICLE 3 - CONTRACT PRICE 

The Subcontract price is:  $xxx,xxx.xx (and 00/100 Dollars).  This amount shall be subject to additions and deductions as set 

forth herein and the Prime Contract.  Applications and Certifications for Payments (AIA G702 and G703) shall be subject to a 

retainage equal to ten percent (10%) of the approved completed and stored to date amount.  Retention shall be released to 

Subcontractor from Contractor after all contract work is completed, punch list work completed and close-out documents 

have been submitted, reviewed and accepted by the Contractor, Owner and Architect, and after Contractor receives 

retention payment from the Owner. 

 

The Subcontractor price shall not be adjusted unless; a) the Contractor is entitled to and receives a corresponding 

adjustment in its contract price under the Prime Contract with respect to the contracted work, b) the Subcontract price is 

adjusted by change order as a result of changed work as provided in Article 8 hereof, or c) the Subcontract Price is adjusted 

by change order issued by the Contractor, and approved by the Owner with or without consent of the Subcontractor, for 

back charges and adjustments to the Subcontract Price permitted under this Subcontract.  The Subcontractor shall promptly 

give written notice of any claim for adjustment of the Subcontract Price under this Article within the time limits provided in 

this Subcontract and within such time to permit the Contractor to submit its request for a change order to the Owner 

and/or Architect, which in no case shall be less than three (3) business days fewer than the number of days in the Prime 

Contract for notice to the Owner and/or Architect, or its agent, to comply with the requirements of the Prime Contract. 

 

ARTICLE 4 - PROGRESS PAYMENTS 

As soon as possible after the execution hereof and prior to any payments being made hereunder, Subcontractor shall 

submit to Contractor a schedule of values of the various portions of the Work, including quantities if required by 

Contractor, which shall be in such form and supported by such data as Contractor may direct and which shall be subject to 

Contractor’s approval, to enable Contractor to prepare a schedule of values for the entire Subcontract.  Each scheduled 

item shall include its proper share of Subcontractor’s overhead and profit.  Subcontractor warrants that the line item 

amounts set forth in the schedule of values submitted by the Subcontractor shall be accurate and truthful.  All Payment 

Applications and Schedule of Values shall be submitted in a format similar to the AIA G702 and G703 documents. 
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Unless the Prime Contract provides for a different schedule, on or before the 25th day of each month, Subcontractor shall 

submit to Contractor an itemized progress estimate , supported by such data as Contractor may require, showing the 

estimated value of work completed as of the 30th day of that month, based on Subcontractor’s approved schedule of values 

and on the conditions for payment under the Prime Contract including, without limitation, conditions relating to material 

delivered to and suitably stored on the Site.  Such estimate shall be used in the preparation of Contractor’s application for 

payment to the Owner under the Prime Contract.  If the Subcontractor does not submit an itemized progress estimate by 

the 25th of the month complying with the requirements herein, Contractor may, at its option, include an estimated amount 

in its application for payment until the following month.  Contractor shall pay to Subcontractor within ten (10) days of 

receipt of payment from the Owner, which shall be a condition precedent to payment to the Subcontractor, an amount 

equal to the value of the Subcontractor’s completed Work, to the extent allowed and paid by the Owner on account of 

Subcontractor’s Work, less all previous payments and less the retainage hereof and less any amounts withheld by the 

Contractor as provided herein. 

 

If the Contractor determines that the balance of the Subcontract Price then remaining unpaid will not be sufficient to 

complete the Work in accordance with the Subcontract Documents, no additional payments will be due the Subcontractor 

under this Contract unless and until the Subcontractor, at no cost to the Contractor, performs and pays in full for, a 

sufficient portion of the Work so that such balance of the Subcontract Price then remaining is determined by the Contractor 

to be sufficient to so complete the Work. 

 

Contractor shall have the right to withhold payment for defective work not remedied, claims of the Contractor, Owner or 

any other person against Subcontractor arising out of or in any way connected with the Work, or any other breach of this 

Subcontract.  If any of the foregoing deficiencies are not promptly corrected or remedied after written notice, the 

Contractor may rectify the same at Subcontractors expense and deduct all costs and expenses incurred thereby from such 

withheld payments.  No payment to Subcontractor by Contractor shall be construed to be an acceptance of any defective 

work. 

 

The Subcontractor shall not stop the Work in the event of a dispute as to payments owed as long as all uncontested 

amounts have been paid in accordance with the Subcontract Documents. 

 

As a condition precedent to payment to Subcontractor, Subcontractor shall submit complete waivers, releases and sworn 

statements from all subcontractors, material men and laborers complying with the requirements of applicable mechanic’s 

lien laws and such other evidence as may be required by Contractor, Owner or Owner’s lender to substantiate payment. 

 

If payment has been made by the Contractor, Subcontractor shall promptly pay its subcontractors and laborers and 

material suppliers and shall not permit any liens or claims to be filed or asserted against the Project, the Owner or the 

Contractor by anyone furnishing labor and/or materials to the Contractor with respect to the Project.  Upon three (3) days 

written notice to Subcontractor, the Contractor, in its sole discretion, may pay any subcontractor, laborer or supplier of 

Subcontractor directly and deduct the amount of such payments from the Subcontract Price.  Payment by the Contractor to 

any sub-subcontractor, laborer or supplier hereunder shall not relieve the Subcontractor of any obligations to the 

Contractor under this Subcontract.  Contractor, in its sole discretion, may make payment by checks payable jointly to the 

Subcontractor and any sub-subcontractor, laborer or supplier of Subcontractor. 

 

 

 



4 
 
 

 

ARTICLE 5 – FINAL PAYMENT 

A final payment, consisting of the unpaid balance of the Subcontract Price shall be made within thirty (30) days after the 

last of the following to occur: (a) full completion of the Work by Subcontractor; (b) final acceptance of the Work by Owner 

and Architect; (c) the furnishing of satisfactory evidence by Subcontractor that Subcontractor has paid in full all persons 

furnishing labor, material or services in connection with the Work and that Subcontractor neither has filed, nor has the right 

to maintain, a lien against the Owner, the Contractor, Contractor’s surety, if any, or the Project;  (d) the return of all 

drawings, plans and specifications to the Contractor; (e)delivery of all guarantees, warranties, bonds, instruction manuals, 

as-built drawings and similar items required by the Prime Contract and/or this Subcontract, and (f) release of retention and 

payment by the Owner in respect of Subcontractor’s Work. 

 

Subcontractor shall submit a final invoice to Contractor within thirty (30) days of notification from the Contractor 

requesting such final invoice.  The Subcontractor shall attach to its final invoice all documentation required by the 

Subcontract Documents or requested by the Contractor to substantiate the Subcontractor’s entitlement to final payment.  

If Subcontractor fails to submit a final invoice within thirty (30) days, the Contractor shall determine the amount of the 

unpaid balance of the Subcontract Price due and owing Subcontractor and the Subcontractor shall be bound by such 

determination and shall be deemed to have waived any right to request final payment of a different amount. 

 

ARTICLE 6 – DATE OF COMMENCEMENT; COMPLETION; FINAL CLOSE-OUT 

The Subcontractor’s date of commencement from which the Subcontract Time is measured shall be the date this 

Subcontract is executed unless a different date is provided on page one the Subcontract or if provision is made for the date 

to be fixed in a notice to proceed issued by the Contractor.  Substantial Completion shall be achieved within the 

Subcontract Time specified in the Project Schedule unless extended in accordance with Article 7 hereof.  Substantial 

Completion is the time by which the Work may be utilized by the Owner for the purposes for which it is intended.  Final 

completion shall occur within the time provided in the schedule adopted by the Contractor. 

 

Completion of the Work and its several parts within the time allocated for such Work under the Prime Contract is of the 

essence of this Subcontract.  Therefore, Subcontractor agrees:  (a) to provide at the Project Site the materials, equipment, 

labor and supervision necessary and to begin the Work upon Contractor’s order to do so; (b) to perform the Work and all 

parts thereof promptly, diligently and at such time and in such order and sequence as contractor may direct and as is 

required for the best possible progress of the Work whenever such Work, or any part of it, becomes available; (c) to 

conduct its Work and perform all activities incidental thereto so as to facilitate and so as not to interfere with or delay the 

Work of the Owner, the Contractor or other subcontractors on the site; (d) to keep itself continually informed of the 

progress of the Project and to confer with Contractor so as to plan its Work in coordinated sequence with the work of 

Contractor and others; (e) if the Project is divided into parts, to perform Work in several or all parts simultaneously, if 

directed to do so by Contractor, and (f) to furnish sufficient forces, supervision, equipment and materials, at such times and 

for such periods, as will result in progress according to the progress schedule prepared by the Contractor pursuant to the 

Prime Contract (the “Approved Progress Schedule”) or any modification thereof.  Contractor reserves the right to modify 

any such Approved Progress Schedule with respect to the required sequence or duration of the work or any portion 

thereof, and contractor makes no representation that Subcontractor will be able to commence, prosecute or complete the 

Work in accordance with any progress schedule. 
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Subcontractor shall furnish labor, expedite deliveries of materials and equipment, work overtime and /or a second shift 

and/or holidays and weekends if directed to do so by Contractor.  If the Subcontractor is in default of any provision herein 

and the Contractor determines such items are required to maintain satisfactory job progress, such additional labor, 

expediting, overtime, second shift or holiday or weekend work shall be provided by Subcontractor at no cost to the 

Contractor. 

 

Should the Subcontractor fail to prosecute the Work as provided herein, thereby causing delay in the progress of the 

Project or delay to the work of the Contractor or others, Subcontractor shall be liable for all loss and damages, including 

without limitation, liquidated and consequential damages, if any, sustained by the Owner, the Contractor and/or other 

contractors.  If the Contractor’s Work is delayed by causes beyond the control of the Subcontractor, the Subcontractor shall 

be liable hereunder unless Subcontractor gives written notice of the alleged delay to the contractor within five (5) days 

following the start to the alleged cause beyond the control of the Contractor, unless a shorter notice period is provided for 

in the Prime Contract. 

 

The Contractor shall provide the Subcontractor with a punch list approved by the Owner or Architect with respect to the 

Subcontractor’s Work.  Any items which are on the list which are not completed within fourteen (14) days (or fewer if so 

provided in the specifications) may, at the Contractor’s sole option, be completed by the Contractor and the cost thereof 

plus ten percent (10%) shall be deducted from the Final Payment. 

 

ARTICLE 7 – EXTENSION OF TIME 

If the Subcontractor shall be materially delayed in the progress of the Work, for reasons beyond the Subcontractor’s 

control, and under such circumstances as entitle Contractor to an extension of time under the Prime Contract, 

Subcontractor shall be entitled to a corresponding extension of time for completion of its Work.  No such extension will be 

allowed unless the Subcontractor gives the Contractor written notice of the delay and claim for extension of time within 

five (5) days of the occurrence thereof or such shorter time, and in such form as may be required to allow Contractor to 

make claim for extension of time under the Prime Contract.  The extension of time herein provided shall be Subcontractor’s 

sole and exclusive remedy for any delay, and Subcontractor shall have no claim for damages against Contractor or Owner by 

reason thereof. 

 

ARTICLE 8 – CHANGES 

Contractor may, without invalidating the Subcontract or any bond given hereunder, order extra and/or additional work, 

deletions, or other modifications to the Work, such changes to be effective only upon written order of Contractor and 

Owner.  Any adjustment to the Subcontract Price or to the time for completion of the work shall be made in accordance 

with the applicable provisions of the Prime Contract and the lump sum or unit prices set forth in Exhibit D, or in the absence 

of such provisions, on an agreed, equitable basis.  Notwithstanding any inability to agree upon any adjustment of the basis 

for an adjustment, Subcontractor shall, if directed by Contractor and Owner, nevertheless proceed in accordance with the 

order, and the Subcontract Price shall be adjusted as reasonable determined by Contractor with any dispute to be resolved 

after the completion of the Work.  If requested by the Contractor and Owner, the Subcontractor shall perform extra work 

on a time and material basis, and the Subcontract Price shall be adjusted based on time records and material records 

checked by the Contractor on a daily basis.  The Subcontractor shall not receive payment for additional work or work that 

deviates from the Drawings and Specifications performed without a written authorization from the Contractor.  The 

Contractor reserves the right to reject any proposal submitted by the Subcontractor to have the work done by others. 

 

 

 



6 
 
 

 

Within fourteen (14) days of receipt of direction to perform changed work, and in any event within five (5) days less than 

the time permitted by the Prime Contract for submission of quotations to the Owner, Subcontractor shall submit to 

Contractor in accordance with the specifications, the required number of copies of its quotation proposing the increase or 

decrease in the Subcontract Price for the changed work.  The quotation shall include a detailed breakdown setting forth 

differences in quantity and value of labor and material costs involved and such additional cost information as may be 

requested by the Contractor.  The Contractor’s mark-up for overhead and profit shall be the percentages set forth on 

Exhibit D attached hereto, unless the Prime Contract provides otherwise or provides for different percentage mark-ups. 

 

If the Subcontractor fails to submit a quotation within the time limits set forth in this Article 8, the Contractor shall prepare 

a quotation with respect to the changed work proposing an estimated amount for the increase or decrease in the 

Subcontract Price for the changed work, and Subcontractor shall be bound by such estimate and shall be deemed to have 

waived any right to propose a different amount. 

 

Should Contractor and Owner elect to have changed work performed on a time and material basis in lieu of unit prices or a 

negotiated lump sum, and so notifies the Subcontractor in writing, the Subcontractor shall perform the changed work at 

Subcontractor’s actual net cost plus the mark-up for overhead and profit set forth on Exhibit D, with or without a 

guaranteed maximum total cost, as directed by the Contractor.  All charges for time and materials shall be sustained by 

invoices and time slips checked and approved on a daily basis by the Contractor.  The Contractor and owner shall have the 

right to audit Subcontractor’s records with respect to the charges involved.  

 

The time for completion of the Subcontractor’s Work shall not be modified on account of changed work unless such 

modification is included in the quotation submitted by the Subcontractor with respect to the changed work and is 

authorized by Change Order.  If the time for completion of the subcontractor’s Work is extended as provided herein, any 

additional costs to the Subcontractor resulting there from shall be waived unless set forth in the quotation submitted by 

the Subcontractor with respect to the changed work.  Furthermore, any additional costs to the Subcontractor resulting from 

extensions of the time for completion of the Subcontractor’s Work shall be limited to the amount received by the 

Contractor pursuant to the Prime Contract with respect to such extensions. 

 

Notwithstanding any other provision of this Article 7, or if all or any portion of the additions, deletions or revisions to the 

Work authorized by the Contractor in a change order is denied by the Architect or Owner, with the result that the 

Contractor does not receive an adjustment to the Subcontract Sum, the Contractor may revise, modify, or withdraw the 

Change Order and, in such event, the Subcontractor shall not be entitled to any claim, compensation or adjustment to the 

Subcontract Sum or the Subcontract Time in excess of the adjustment for the Subcontractor’s Work as authorized by the 

Architect or Owner and shall be limited to the amount and time extension received by the Contractor pursuant to the Prime 

Contract. 

 

ARTICLE 9 – PROCEDURES 

Subcontractor shall strictly adhere to the procedures set forth in Exhibit B attached hereto. 
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ARTICLE 10 – INSPECTIONS, DECISIONS OF ARCHITECT 

The Work shall at all times be subject to inspection by the Contractor or the Architect and the Subcontractor shall provide 

safe, sufficient and proper facilities for such inspections.  Subcontractor shall, commencing within twenty-four (24) hours 

after receiving written notice from Contractor, promptly take down and remove all portions of the Work Which Contractor 

or Architect shall condemn as unsound, improper, or in any way failing to conform to the Prime Contract or the Subcontract 

Documents and shall make good all Work damaged or destroyed thereby, all at Subcontractor’s expense.  If Subcontractor 

shall not remove and replace such Work within a reasonable time, Contractor may do so at the expense of Subcontractor.  

Subcontractor shall be bound by the decisions of the Architect with respect to the quality and quantity of the Work, 

meaning of the Subcontract Documents, meaning of the Prime Contract Documents, acceptability of persons performing 

the Work and other matters set forth in the Prime Contract to the same extent Contractor is bound by. 

 

ARTICLE 11 – INDEMNITY 

Subcontractor agrees to indemnify, defend and hold harmless the Contractor and the Architect and the Owner and their 

agents and employees, from and against any claim, injury, damage, cost, expense or liability (including actual attorneys’ 

fees), whether arising before or after completion of the Subcontractor’s Work caused by, arising out of, resulting from or 

occurring in connection with the performance of the Work by the Subcontractor or its agents or employees, or from any 

activity of the Subcontractor or its agent or employees at the Site, whether or not caused in part by the active or passive 

negligence or other fault of a party indemnified excepting only injury to person or damage to property caused by the sole 

negligence of a party indemnified hereunder.  In the case of claims against the Contractor, the Owner, or their agents and 

employees by any employee of the Subcontractor, anyone directly or indirectly employed by it or anyone for whose acts it 

may be liable, the indemnification obligation under this Article 11 shall not be limited in any way by any limitation on the 

amount or type of damages, compensation or benefits payable by or for the Subcontractor under workers’ compensation 

acts, disability benefit acts or other employee benefit acts. 

 

ARTICLE 12 – INSURANCE 

Subcontractor shall maintain and pay for insurance coverage of the types and with the limits set forth in Exhibit C attached 

hereto.  Such coverage shall be maintained in form and with companies acceptable to Contractor, Architect and Owner and 

shall, notwithstanding the requirements of Exhibit C, meet the applicable requirements imposed by the Prime Contract any 

governmental authority having jurisdiction over the Work.  Each policy of insurance shall name the Owner, the Architect 

and the Contractor as additional insured and shall provide for thirty (30) days’ notice of cancellation to Contractor and 

Owner.  Certificates evidencing such insurance shall be delivered to Contractor prior to the commencement of the Work. 

 

Subcontractor shall be responsible for any desired coverage against damage or loss to its own materials, facilities, tools, 

equipment, scaffolds, bracing and similar items not covered by Owner’s or Contractor’s fire and/or builder’s risk policy. 

 

The Contractor and the Subcontractor waive all rights against each other (and, in the case of the contractor against the 

Owner and other subcontracts) for damages caused by fire and other perils to the extent covered by the insurance required 

to be maintained hereunder. 
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ARTICLE 13 – WARRANTY 

Contractor guarantees that the Work shall be free from defects in materials and workmanship and shall conform to and 

meet the requirements of the Prime Contract and the Subcontract Documents and applicable code requirements and shall 

furnish any separate guarantee for the work or portions thereof required under the Prime Contract or the Subcontract 

Documents.  Contractor agrees to make good, to the satisfaction of the Owner, any portion or portions of the Work which 

prove defective within one (1) year (or such longer period as may be specified in the Prime Contract or the Subcontract 

Documents) from the date of acceptance by the Owner, the Contractor and the Architect.  All warranties shall be 

enforceable by the Owner, or the Contractor and their respective agents or assignees.  All warranties shall survive final 

payment to the Subcontractor. 

 

ARTICLE 14 – DEFAULT 

If the Subcontractor (a) fails to supply the labor, materials, equipment and supervision in sufficient time and quantity to 

meet the Contractor’s progress schedule as it may be modified; (b) causes stoppage or delay of or interference with the 

Project; (c) fails to pay its subcontractors, laborers, suppliers, material men and/or employees for work on the Project 

promptly; (d) fails to pay workers’ compensation or other employee benefits, withholding or any other taxes; (e) fails to 

comply with the safety provisions of this Subcontract or with any safety order, regulation or requirement of any governing 

authority having jurisdiction over this Project; (f) fails in the performance or observance of any of the provisions of this 

Subcontract; or (g) shall file a voluntary petition in bankruptcy or be adjudicated insolvent; obtain an order for relief under 

Section 301 of the Bankruptcy Code; file any petition or fail to contest any petition filed seeking any reorganization or 

similar relief under any laws relating to bankruptcy, insolvency or other relief or debtors; or seek or consent to or acquiesce 

in the appointment of any trustee, receiver or liquidator of any of its assets or property, make an assignment for the benefit 

of creditors; or make an admission in writing of its inability to pay its debts at they become due, then Contractor, after 

giving the Subcontractor written (or oral, confirmed in writing) notice of such default and forty-eight (48) hours within 

which to cure such default, shall have the right to exercise any one or more of the following remedies: 

 

1. Require that Subcontractor utilize, at its own expense, additional labor, overtime labor (including Saturday and 

Sunday work) and additional shifts as necessary to overcome the consequences of any delay attributable to 

Subcontractor’s default; 

 
2. Remedy the default by whatever means Contractor may deem necessary or appropriate, including, but not limited 

to, correcting, furnishing, performing or otherwise completing the Work, or any part thereof, by itself or through 

others (utilizing where appropriate any materials and equipment previously purchased for that purpose by 

Subcontractor) and deducting the cost thereof from any monies due or to become due to Subcontractor 

hereunder; 

 

3. After giving Subcontractor an additional forty-eight (48) hours written (or oral, confirmed in writing) notice, 

terminate this Subcontractor, without thereby waiving or releasing any rights or remedies against Subcontractor or 

its sureties, and by itself or through others take possession of the Work, and all materials, equipment, facilities, 

tools, scaffolds and appliances of Subcontractor relating to the Work, for the purposes of completing the Work and 

securing to Contractor the payment of its costs and other damages under the Subcontract and for the breach 

thereof; and 
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4. Recover from Subcontractor all costs incurred by Contractor to complete the work plus a ten percent (10%) 

markup for overhead and profit, and further recover from Subcontractor all losses, damages, penalties and fines, 

whether actual or liquidated, direct or consequential, and all reasonable attorneys’ fees suffered or incurred by 

Contractor by reason of or as a result of Subcontractor’s default. 

 

The foregoing remedies shall be considered separate and cumulative and shall be in addition to every other remedy given 

hereunder or under the Subcontract Documents or now or hereafter at law or in equity. 

After completion of the Work by the exercise of any one or more of the above remedies and acceptance of the Work by 

Owner and Architect and payment thereof by Owner, Contractor shall promptly pay Subcontractor the balance of the 

Subcontract Price, if any. 

 

ARTICLE 15 – SUBCONTRACTOR’S EQUIPMENT 

The Subcontractor shall be responsible for all unloading, moving, lifting, protection, securing and dispensing of its materials 

and equipment at the Project Site.  The Subcontractor agrees that the Contractor’s equipment and operators of such 

equipment will be available to the Subcontractor only at the Contractor’s discretion and only on the basis of established 

rates or charges therefore. 

 

ARTICLE 16 – CLEAN UP AND REMOVAL OF DEBRIS 

Unless otherwise provided herein, the Subcontractor whenever required by the Contractor shall do removal of rubbish and 

debris caused by Subcontractor’s Work.  If the Subcontractor as directed does not do such removal, the Contractor may do 

so at the Subcontractor’s expense.  The Project Site shall be maintained in an orderly and clean condition and the 

Subcontractor shall leave the Project Site, at the completion of the Subcontractor’s Work, free of all rubbish and debris 

caused by the Subcontractor and in a condition satisfactory to the Contractor.  The Contractor reserves the right to cause all 

unidentifiable debris to be removed from the Project Site and allocate the cost thereof, by way of back charge or otherwise 

among the responsible parties, as determined by the Contractor. 

 

ARTICLE 17 – ASSIGNMENT 

Subcontractor shall not assign, transfer, or further sublet this Subcontract, nor assign any monies due or to become due 

hereunder, except with the prior written consent of Contractor.  Any assignment of this Subcontract consented to by 

Contractor shall not operate to relieve Subcontractor of primary responsibility to Contractor for the due and full 

performance hereof, and Subcontractor shall be liable to Contractor for all acts and omissions to Subcontractor’s sub-

subcontractors and assignees. 

 

ARTICLE 18 – INSPECTION OF SITE 

Subcontractor represents that it has carefully inspected the Project Site and examined the Drawings and Specifications and 

other Subcontract Documents and the applicable provisions of the Prime Contract and is familiar with and has satisfied 

itself as to the nature, location and amount of the Work, the Contractor’s access thereto and ability to perform the Work, 

local code requirements applicable to the Work and requirements of permits and inspections, safety and barricade 

requirements, the terms and conditions of applicable collective bargaining agreements, the terms of the Contract and all 

incorporated documents as well as the quality, quantity and availability of labor, materials, equipment and facilities and 

other items required for the performance of the Work and the limiting physical and other conditions which may be 

encountered in the performance of the Work and assumes all risks there from. 
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ARTICLE 19 – DISPUTES 

Claims, disputes and other matters in question arising out of or relating to this Subcontract shall be determined by the 

method and form designated for resolution of claims, disputes and other matters in question between the Contractor and 

the Owner in the Prime Contract, if any is therein designated.  In any dispute not involving the Owner, the parties agree to 

submit to the court of competent jurisdiction in the location in which the Project Site is situated; provided, however, that 

the Contractor may, it its sole option, require that any controversy or claim between the Contractor and Subcontractor 

arising out of or related to this Subcontract or the breach thereof, may be submitted to arbitration, which shall be 

conducted in accordance with the Construction Industry Arbitration Rules of the American Arbitration Association currently 

in effect, which proceedings shall be held in Troy, Michigan, or such othe4r place as Contractor may designate.  Any award 

rendered in the Arbitration shall be enforceable in a court of competent jurisdiction.  The pendency of a dispute shall not 

interfere with the progress of the Work by Contractor nor limit the right of Contractor to proceed, in good faith, to remedy 

an alleged default by Contractor. 

 

ARTICLE 20 – TAXES AND CONTRIBUTIONS 

The Subcontract Price includes all pension, welfare, vacation, annuity and other union benefit contributions payable in 

connection with the Work, and all taxes of every kind that have been or may be imposed, levied or assessed by any 

governmental authority with respect to the Work, including taxes for labor, materials and equipment utilized in connection 

therewith and all sales, use, personal property, excise and payroll taxes.  Upon request by Contractor, Subcontractor shall 

furnish satisfactory evidence of payment of such contributions and taxes. 

 

ARTICLE 21 – TERMINATION 

Contractor shall have the right to terminate this Subcontract with or without cause, for the convenience of Contractor.  In 

the event of termination for the Contractor’s convenience, compensation to Subcontractor shall be made on the same basis 

as that provided for in the Prime Contract, or in the absence of applicable provisions then based on the percentage of the 

Work completed as of the day of termination.  In no event shall subcontractor be entitled to anticipated profits. 

 

ARTICLE 22 – PAYMENTS 

Subcontractor acknowledges that it relies on the credit and ability to pay of the Owner, and not the Contractor, for 

payment for work performed hereunder.  Subcontractor agrees that as a condition precedent to Contractor’s obligation to 

make any payment to Subcontractor, the Contractor must receive payment from the owner.  If the Contractor does not 

receive all of any part of the payment from the Owner in respect of Subcontract’s Work, whether because of a claimed 

defect or deficiency in the Subcontractor’s Work or for any other reason, the Contractor shall not be liable to the 

Subcontractor for any sums in respect thereto. 

 

ARTICLE 23 – REMEDIES IN THE EVENT OF BANKRUPTCY 

The Contractor and the Subcontractor acknowledge and agree that successful completion of the Work within the time and 

financial parameters anticipated by the terms of this Subcontract will require prompt and continued administration and 

performance by Subcontractor and other subcontractors and that any delay therein for any reason, including a bankruptcy 

proceeding respecting Subcontractor, would create immediate and irreparable harm to the Owner, the Contractor and the 

other subcontractors.  To that end, this Subcontract contains a right to terminate in the event of bankruptcy of the 

Subcontractor, it being recognized that such action would be necessary to avoid and minimize such action would be 

necessary to avoid and minimize such delay and consequent damage to all concerned. 
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If, as a matter of law, the Contractor does not have the right due to a bankruptcy proceeding involving the Subcontractor to 

exercise the remedies provided for in this Subcontract, then if Subcontractor, as debtor or its trustee, wishes to assume this 

Subcontract, in addition to curing or adequately assuring the cure of all the Subcontractor’s defaults existing under this 

Subcontract on the date of filing of the proceedings and thereafter, the Subcontractor, as debtor, or its trustee, must also 

furnish adequate assurances of future performance under this Subcontract. 

 

ARTICLE 24 – SAFETY 

The Subcontractor shall at its own cost and expense protect its employees and other persons from risk of death, injury or 

bodily harm arising out of or in any way connected with the Subcontractor’s Work. 

 

Subcontractor shall protect all persons on or near the premises from all unreasonable risks of injury that arise during or as a 

result of the Work. 

 

Subcontractor shall comply with (1) the Manual of Accident Prevention in Construction as published by the Associated 

General Contractors of America; (2) applicable occupational health and safety standards issued by the U.S. Department of 

Labor; (3) the safety rules and practices of the general Conditions and these special provisions; and (4) other reasonable 

safety rules and practices established by Contractor prior to or during the Work of this Subcontract. 

 

Subcontractor shall provide a safety coordinator for the Work of this Subcontract.  The safety coordinator shall have 

experience in safety health aspects of the construction work, shall work in improving the safety and health of people 

involved in, and in the proximity of, the Work of the Subcontract, and be on the job site during all normal work hours. 

 

Subcontractor’s safety coordinator shall, at a minimum, establish a safety program for the job site, a copy of which shall be 

furnished to the Contractor.  The safety program shall include: 

 

1. A list of general and specific safety guidelines for trade work. 
 

2. A training program for instructing each worker to recognize and avoid unsafe conditions and to apply good safety 
and health practices. 
 

3. A system for ensuring that machinery and equipment are operated only by qualified people. 
 

4. A system for tagging and removing unsafe machinery, equipment, tools and goods. 
 

5. A system for investigating each injury and reporting its cause and the steps taken to prevent recurrence to 
Contractor. 
 

6. Subcontractor shall review the safety program with the Contractor before implementing it. 
 

In addition to the above, the Subcontractor shall strictly comply with the Contractor’s safety program for the Project and 

with all safety policies and procedures of the Contractor.  
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The Subcontractor shall strictly comply with all applicable statutes, regulations, orders, rules, requirements and standards 

of all governmental authorities having jurisdiction with respect to the Project, including without limitation, Federal, State 

and local OSHA regulations.  Right to know requirements, and Federal, State and local OSHA, Toxic and Hazardous 

Substances, Hazard Communication Standard.  The Subcontractor shall indemnify, defend and save the Contractor harmless 

from any liability, loss, cost, penalty, damage or expense, including attorneys’ fees, which Contractor may incur as a result 

of any claim, damage injury, course of action, proceeding, citation, or work stoppage arising out of or in any way connected 

with any alleged violation by Subcontractor or any such statute, regulation, order, rule, requirement or standard.  

 

The Subcontractor shall not receive, use or store at the Site any hazardous substance unless contained in a container 

labeled with the original label applied by the manufacturer of such substance.  The Subcontractor shall maintain at the Site 

and forward to the Contractor copies of the most current material safety data sheets with respect to each hazardous 

substance received, used, or store at the Site by the Subcontractor.  The Subcontractor shall immediately forward to the 

Contractor any updated material data safety sheets.  The Subcontractor shall properly label and inform the Contractor of 

any materials or material systems containing hazardous substances used or maintained at the Site by the Subcontractor.  

Prior to the receipt of such materials at the Site, the Subcontractor shall submit a list of all materials which the 

Subcontractor intends to receive, use or store at the Site that are classified as hazardous substances pursuant to applicable 

Federal, State or local Employee or Community Right to Know statues, regulations or requirements. 

 

The Subcontractor shall not permit the use or sale of alcoholic beverages, illegal drugs or controlled substances on or about 

the Site, nor shall he allow any person under the influence of these to remain on the Site.  The Subcontractor acknowledges 

and shall advise his employees and sub-subcontractors that the drinking of alcohol or use of illegal drugs or controlled 

substances during or before working hours (even if consumed off the Site) to be an offense justifying termination of this 

Subcontract for good cause.  

 

ARTICLE 25 – EQUAL EMPLOYMENT OPPORTUNITY 

Contractor is committed to non-discrimination in employment.  Subcontractor will not discriminate against any employee 

or applicant for employment because of race, color, religion, sex, age, physical impairment, national origin, height, weight 

or marital status. 

 

The provisions set forth herein are part of this Subcontract, and Subcontractor shall comply in full therewith.  

Subcontractors shall comply with all requirements of the Contractor, including without limitation, inspections, reviews and 

reports, to ensure Subcontractor’s compliance with these provisions. 

 

ARTICLE 26 – PERFORMANCE AND PAYMENT BONDS 

At the request of the Contractor or Owner, the Subcontractor shall furnish performance and payment bonds, each on the 

amount of one hundred percent (100%) of the Subcontract price.  The performance and payment bonds shall be issued by 

licensed commercial sureties, in form and substance acceptable to the Owner and Contractor, and shall be multiple oblige 

bonds in favor of the Owner, the Owner’s lender, and the Contractor and their respective successors and assigns, and shall 

be increased in the event of an increase in the Subcontract price.  The premium for such bonds shall be an increase to the 

Subcontract price. 
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ARTICLE 27 – MISCELLANEOUS 

1. Subcontractor shall obtain and pay for all necessary permits and licenses and comply with all statutes, ordinances, 

rules, regulations and orders of any governmental or quasi-governmental authority applicable to the performance of 

the Work and be responsible for a correct any violations thereof. 

 

2. Subcontractor shall repair all damage to the Work or the work or property of others caused by this Subcontractor only, 

except for work performed out of sequence by other subcontractors. 

 

3. Subcontractor hereby expressly warrants that it shall examine the work installed by others that affects Subcontractor’s 

Work and that if any defects exist, Subcontractor shall immediately notify Contractor in writing and the Subcontractor 

shall not proceed until such defects are corrected or Subcontractor is given written authorization to proceed signed by 

and officer of Contractor.  If Subcontractor fails to give notice as required herein, Subcontractor shall be deemed to 

have waived any claim with respect to such defects. 

 

4. This Subcontract and the Subcontract Documents are intended to supplement and complement each other and shall, 

where possible, be thus interpreted.  If, however, any provisions of the Subcontract irreconcilably conflict with a 

provision of the other Subcontract Documents, the provision imposing the greater duty on the Subcontractor shall 

govern.  

 

5. This Subcontract shall be binding upon and shall inure to the benefit of the parties hereto and their successors and 

permitted assigns.  

 

6. This Subcontract is the entire agreement between the parties and this Subcontract supersedes all negotiations or any 

previous written or oral representations or agreements.  Except as provided in Article 3 with respect to back charges 

and adjustments to the Subcontract Price permitted under this Subcontract, this Subcontract may be amended only by 

a written agreement executed by both parties. 

 

7. This Contract shall be null and void of no effect (1) if Contractor and the Owner do not enter into and execute the 

Prime Contract; (2) Contractor is unable to commence its work on the Project due to causes beyond its reasonable 

control; or (3) the Architect or Owner objects to Subcontractor. 

 

8. No waiver by Contractor of any breach of Subcontractor or a provision of this Subcontract shall be deemed a waiver of 

any other provision hereof or of any subsequent breach by Subcontractor of such provision. 

 

9. If any provision of this Subcontract (or the application thereof) is invalid or unenforceable to any extent, the remainder 

of this Subcontract (and other applications thereof) shall not be affected thereby, and each provision of this 

Subcontract shall be valid and enforceable to the fullest extent permitted by law. 

 

10. In the event that a subcontractor records a mechanics lien against the Project, and said lien is discovered to be either 

excessive, invalid, or unwarranted by reason of the fact that the Contractor is not indebted to the Subcontractor, then 

in that event the Subcontractor shall pay all costs incurred by the Contractor to obtain a bond removing said lien from 

the property of the Owner, including attorney fees in the process of securing said bond. 
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ARTICLE 28 – EXHIBITS 

The following Exhibits are attached to and made a part of this Subcontract: 

 

 EXHIBIT A - Contract documents 

 EXHIBIT B - Procedures 

 EXHIBIT C - Insurance requirements 

 EXHIBIT D - Scope of work 

 EXHIBIT E - Schedule 

 EXHIBIT F - Hold Harmless Clause 

 

ARTICLE 29 – AUTHORITY 

By his signature below, the undersigned represents that he is duly authorized to execute this Subcontract on behalf of the 

Subcontractor.  The Subcontractor is: 

 

        An Individual/Sole Proprietor whose signature appears below and address appears on page 1 hereof 

 

 A partnership, full name of all Partners being: 

 
      

 

      

 

      X A Limited Liability Company (LLC), full name of members and managers authorized to sign, execute or otherwise 

engage the company in this Subcontract and its obligations. 

 

         A Corporation incorporated under the laws of the State of  Michigan , for whom the 

undersigned is a president or executive vice president and who is authorized to sign contracts. 

 

SUBCONTRACTOR:  CONTRACTOR: 

 

        

                     

By:        _______  By:  AXIOM Construction Services Group, LLC    

 

Name: ___________  Name: Deib Y. Mougrabi   

 

Its: _________  Its: Director of Field Operations / Managing Member  

 

Dated: May 11, 2020  Dated:     May 11, 2020   
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EXHIBIT “A” 

SUBCONTRACT DOCUMENTS 

LIST OF DRAWINGS 
 

PROJECT:  New Highland Township Fire Station No. 1 

 
All plans are dated:  March 17, 2020 and bear the Architects Project No. 18-122A unless otherwise noted. 
 
All plans prepared by: 

Partners in Architectural, PLC              
65 Market Street / Suite 200 
Mount Clemens, Michigan 48043 
 
The following is the list of drawings for the referenced project: 
 

General Information 

 

A0-00                       Cover Sheet  March 27, 2020 

 

Civil 

 

TS-1                       Overall Topographic Survey March 27, 2020 

TS-1A                     Site Topographic Survey March 27, 2020 

SP-1 Site Layout Plan March 27, 2020 

SD-1 Site Demolition & Tree Clearing Plan March 27, 2020 

SE-1 Site Soil Erosion & Sedimentation Control Plan March 27, 2020 

C-1 Site Grading & Paving Plan March 27, 2020 

C-2 Site Stormwater Management Plan & Details March 27, 2020 

C-3 Site Utilities Plan March 27, 2020 

C-4 Site Utilities Profile March 27, 2020 

C-5 Site Septic System Details March 27, 2020 

C-6 Site Engineering Details March 27, 2020 

C-7 M.D.O.T Standard Details March 27, 2020 

SESC O.C.W.R.C. Soil Erosion & Sedimentation Control Details April 16, 2013 

ST-1 Highland Township Standard Storm Sewer Details September 2005 

ST-2 Highland Township Standard Storm Sewer Details September 2005 

WM-1 O.C.W.R.C. Standard Water Main Details February 18, 2018 

WM-2 O.C.W.R.C. Standard Water Main Details March 19, 2018 

WM-3 O.C.W.R.C. Standard Water Main Details February 14, 2018 

 

Architectural 

 

A0-01 General Project Information  March 27, 2020 

A0-02 Life Safety Code Information March 27, 2020 

A0-03 Room Finish Schedule & Wall Types March 27, 2020 

A0-04 Door Schedule & Frame Types March 27, 2020 

A0-13 Opening Details March 27, 2020 

A0-14 Opening Details March 27, 2020 

A3-01                   Main Level Floor Plan March 27, 2020 
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A3-02                  Masonry Dimension Plan March 27, 2020 

A3-03                 Main Level Dimension Plan March 27, 2020 

A3-10                  Enlarged Floor Plans March 27, 2020 

A3-20                   Plan Details March 27, 2020 

A3-21                   Plan Details March 27, 2020 

A3-22                   Plan Details March 27, 2020 

A3-30                   Roof Plan  March 27, 2020 

A3-31                   Roof Details March 27, 2020 

A4-01 Reflected Ceiling Plans March 27, 2020 

A4-02 Ceiling Details March 27, 2020 

A5-01 Exterior Elevations March 27, 2020 

A5-02 Exterior Elevations March 27, 2020 

A5-10 Building Sections March 27, 2020 

A5-11 Building Sections March 27, 2020 

A6-01 Wall Sections March 27, 2020 

A6-02 Wall sections March 27, 2020 

A6-03 Wall sections March 27, 2020 

A6-04 Wall Sections March 27, 2020 

A6-10 Section Details March 27, 2020 

A6-11 Section Details March 27, 2020 

A8-01 Interior Elevations March 27, 2020 

A8-02 Interior Elevations March 27, 2020 

A8-03 Millwork Details March 27, 2020 

 

Structural 

 

S3-01                  Foundation Plan March 27, 2020 

S3-02                  Mezzanine Framing Plan March 27, 2020 

S3-03                  Roof Framing Plan March 27, 2020 

S4-00                General Notes March 27, 2020 

S4-01 General Notes March 27, 2020 

S4-02               General Notes March 27, 2020 

S5-00                Details March 27, 2020 

S5-01               Details March 27, 2020 

S5-02               Details March 27, 2020 

 
MECHANICAL 
 

M0-01 Mechanical Legend and Abbreviations March 27, 2020 

M1-00 Mechanical Site Plan March 27, 2020 

M1-01 Floor Plans - Sanitary & Vent March 27, 2020 

M1-02 Floor Plans - Domestic Water and Gas March 27, 2020 

M2-01 Floor Plans - HVAC March 27, 2020 

M2-02 Roof Plan - HVAC March 27, 2020 

M3-01 Floor Plans - Piping March 27, 2020 

M4-01 Mechanical Schedule March 27, 2020 

M4-02 Mechanical Schedule March 27, 2020 

M5-01 Mechanical Details March 27, 2020 

M5-02 Mechanical Details March 27, 2020 

M6-01 Temperature Control March 27, 2020 
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M6-02 Temperature Control March 27, 2020 

FP1-01 Floor Plans – Fire Protection  March 27, 2020 

 
ELECTRICAL 
 

E0-01 Electrical Legend, Schedules, Tables and General Notes March 27, 2020 

E0-02 Electrical Riser Diagram March 27, 2020 

E0-03 Wire and Lighting Fixture Schedules and Control Matrix March 27, 2020 

E0-04 Electrical Panel Schedules March 27, 2020 

E1-00 Electrical Site Plan March 27, 2020 

E2-00 Floor Plans - Lighting March 27, 2020 

E3-00 Floor Plans - Power March 27, 2020 

E5-00 Electrical Details March 27, 2020 

      

Inclusive of other documents as follows: 

1. Project Manual, Partners in Architecture, PLC March 27, 2020 

2. Front End Specification, Axiom Construction Services Group, LLC, April 7, 2020 

3. Addendum No. One, TBD 

4. Addendum No. Two, TBD 

 

 

 

 

EXHIBIT “B” 

PROCEDURES 

 

The Work shall be performed subject to, and in strict accordance with, the following requirements: 

1. The Subcontractor shall confine its materials; tools, equipment and operations to those areas specified by the 

Contractor and shall protect such items against damage from other subcontractors, weather, vandalism and 

other causes. 

 
2. Subcontractor shall submit shop drawings and other submittals required by the Prime Contractor by the 

Contractor.  Subcontractor shall submit a minimum of five (5) copies of all shop drawings and other submittals 

for approval, and any additional copies that may be required after approval, for use by Contractor, submit per 

schedule by Contractor or in any event in sufficient time to prevent delay.  The Subcontractor shall submit shop 

drawings and samples required to perform its Work efficiently, expeditiously and in a manner that will not cause 

delay in the progress of the Subcontractor’s Work or the work of the Contractor or other subcontractors.  No 

allowance of an extension of time shall, in any event, be made to the Subcontractor for delay by the 

Subcontractor in preparing drawings or in securing approval of the Architect thereto where such drawings are 

not properly prepared or when the Subcontractor by the exercise of reasonable diligence and judgment could 

have anticipated and avoided the delay.  Approval of shop drawings and other submittals by Contractor and 

Architect shall not relieve the Subcontractor of its obligation to perform the Work in strict accordance with the 

requirements of the Subcontract Documents and its responsibility for the proper matching and fitting of the 

Work with contiguous work. 
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3.  The Subcontractor, in carrying out its Work, shall take all necessary precautions to properly protect the finished 

and unfinished work of other trades and adjacent property from damage caused by its operations and further 

agrees to pay the Contractor for any damages or delay that may be caused to such work by the Subcontractor or 

by its agents or employees. 

 

4. The Subcontractor shall cooperate with the Contractor and all other subcontractors whose work might interfere 

and/or interface with the Subcontractor’s Work and shall participate in the preparation of coordinated drawings 

as required by the Subcontract Documents or the Contractor or as otherwise appropriate, specifically noting 

advising the Contractor of any such interference and/or interface.  

 

5. The Subcontractor shall furnish monthly written progress reports on the Work and such other periodic reports as 

the Contractor may require, including “Material and Equipment Status Reports” providing information on the 

status of materials and equipment which may be in the course of preparation or manufacture or delivery. 

 

6. All communications shall be solely through the Contractor.  The Subcontractor shall not communicate directly 

with the Architect or Owner unless specifically authorized to do so in writing by the Contractor. 

 

7. Subcontractor shall provide sufficient workmen, equipment and materials for the prompt and diligent 

prosecution of the work and shall not directly or indirectly employ workmen, equipment or materials that are 

likely to cause strikes, slowdowns or similar interruptions of the Work.  Subcontractor shall comply with all wage 

rates, reporting obligations, safety regulations and similar requirements established under the Prime Contract 

and by any governmental authority having jurisdiction.  Any employee of the Subcontractor may be refused 

admittance to the Project Site or may be requested to leave the Project Site at any time by the Contractor and 

the Contractor shall not be required to have or state any reason for such action.  If any employee or employees 

of the Subcontractor are so barred from the Work, the Subcontractor shall immediately replace such employee 

or employees with employees satisfactory to the Contractor. 

 

8. Whenever it may be useful or necessary for the contractor to do so, the Contractor shall be permitted to occupy 

and/or use any portion of the Work which has been either partially or fully completed by the Subcontractor 

before final inspection and acceptance thereof by the Owner but such use and/or occupation shall not relieve 

the Subcontractor of its guarantee of said Work and materials nor of his obligation to make good at its own 

expense any defect in materials and/or workmanship which may occur or develop prior to Contractor’s release 

from responsibility to the Owner. 

 

9. The Subcontractor specifically agrees that it is responsible for the protection of its Work until final completion 

and acceptance thereof by the Owner and that it will make good or replace, at no expense to the Contractor or 

the Owner, any damage to its Work, which occurs prior to, said final acceptance. 

 

10. Dimensions on drawings are to be followed in preference to scale measurements, and all measurements must 

be checked at the premises before the Work is executed.  No extra charge shall be made for changes 

necessitated by minor variations in the actual conditions at the Site from what is shown on Drawings. 

 

11. The Subcontractor shall arrange for delivery of its materials so as to prevent interruptions of or delay to its Work 

or the work of others.  Within seven (7) days of execution of this Subcontract, Subcontractor shall submit to the 

Contractor a tentative schedule for delivery of materials and equipment. 
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12. The Subcontractor shall employ, and require its sub-subcontractors to employ, only compatible labor to the end 

that the work of the Subcontractor and all other contractors may proceed without interference by labor disputes 

and without embarrassment therefrom to the Contractor or Owner.  The Subcontractor shall be responsible for 

any work stoppages or union jurisdictional disputes and shall pay any additional expenses incurred by the 

Subcontractor or the contractor or others as a result of any work stoppages or union disputes related to any of 

the Subcontractor’s Work.   

 

 

13. The Subcontractor shall appoint a superintendent to supervise the performance of the Subcontractor’s Work at 

all times.  The Subcontractor’s superintendent shall be authorized to act on behalf of the Subcontractor and shall 

attend all Project meetings at the request of the Contractor.  The Subcontractor’s superintendent prior to 

commencement of the Subcontractor’s Work, and the designated superintendent shall not be substituted or 

replaced without the prior approval of the Contractor.  

 

14. Except as provided otherwise herein, any notice required to be given or which may be given to the Contractor 

pursuant to this Subcontract shall be forwarded in writing, by personal delivery or by certified mail, return 

receipt requested to: 

 

Axiom Construction Services Group, LLC 

7789 East M-36 

Whitmore Lake, Michigan 48189 

Attn:  Deib Y. Mougrabi 

 

Until the Contractor shall otherwise advise the Subcontractor in writing.  Any notice required to be given to the 
Subcontractor pursuant to this Subcontract shall be forwarded in writing, by personal delivery or by certified 
mail, return receipt requested, to until the Subcontractor shall advise the Contractor in writing.  If deemed 
necessary by the Contractor, the Subcontractor may be contacted on a twenty-four (24) hour basis through the 
following authorized persons, at the telephone numbers indicated:  
 
  

Name/Telephone No. Position 

1.  __________________________________________________                                                         
 
2.    
 
3.    

 
 

15. Subcontractor shall utilize only labor that is skilled and qualified in their respective craft.  All workers shall 
present themselves in workmanlike manner and refrain themselves from any loud or obtrusive behavior and the 
use of any foul language. 

 
16. The Subcontractor shall follow the manufacturer’s recommendations with respect to handling, storage and 

installation of materials and equipment furnished by the Subcontractor under this Subcontract.  In the event of 
any conflict between the requirements of the Subcontract Documents and the manufacturer’s recommendation, 
the Subcontractor shall follow the requirements producing the highest quality work. 
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17. The Subcontractor shall promptly furnish all information requested by the Contractor with respect to job 

progress and scheduling, including without limitation, detailed information regarding anticipated equipment 
use, anticipated manpower loading, anticipated interruption of power or other utilities, anticipated interface of 
the Subcontractor’s Work with the work of others, planned safety precautions or other activities that may affect 
access to the Project, anticipated requirements for temporary services, planned deliveries of equipment and 
materials, etc.  Such information shall be furnished by Subcontractor within thirty (30) days from the date of this 
Subcontract or sooner if requested by the Contractor. 

 
18. Unless provided otherwise herein, references to days in this Subcontract shall mean calendar days. 

EXHIBIT “C” 
INSURANCE REQUIREMENTS 

 
1. Per Article 12 of the General Conditions of this Contract, each policy of insurance shall name the Owner, the 

Architect and the General Contractor as additional insured (also reference contract documents for any additional 
requirements or wording): 

 
   Highland Township (Owner) 
    (Construction Manager) 
                                Partners in Architectural, PLC                                  (Architect) 
   AXIOM Construction Services Group, LLC (General Contractor) 

 
The certificate holder shall be named as follows: 

 
   AXIOM Construction Services Group, LLC 
                             7789 East M-36         
                            Whitmore Lake, Michigan 48189 
 
     The Project Name must be referenced on the certificate of insurance as follows: 
 

Highland Township Fire Department Fire Station No. 1 

 
Each policy of Insurance shall name the Owner, Architect and the Contractor as additional insured including 
Products/Completed Operations with respect to the General Liability Coverage, on a primary basis, with minimum limits of 
$1,000,000 per occurrence, $2,000,000 per Aggregate.  Coverage must be equivalent to ISO form CG2010 (10/01) and 
CG2037 (10/01) which is for Ongoing Operations and Completed Operations.                 
          

2. The insurance requirements per the General Conditions and any Supplementary General Conditions of the 
Contract Documents are modified as follows: 

 
a. The Subcontractor prior to commencement of work, shall secure and maintain insurance from a company 

or companies either licensed (admitted, authorized) or unlicensed (eligible, unauthorized) and acceptable 
to the General Contractor.  Such insurance shall remain in force until the work is completed and until the 
expiration of a one (1) year correction period.  The insurance should protect the Subcontractor from 
bodily injury including death, personal injury and property damage liability which may arise in whole or in 
part from the Subcontractor’s operations, whether such operations be by itself or anyone directly or 
indirectly employed by it.  

 
3. Such insurance shall cover all contractual obligations which the Subcontractor has assumed, including this 

indemnification: 
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a. The Subcontractor shall indemnify and hold harmless the General Contractor as well as the Owner of the 
Project as well as their respective office agents, employees and assigns from and against all claims, 
damages, losses and expenses including attorney’s fees arising out of or resulting from the performance 
of the Subcontractor’s work under the subcontract, provided that any such claim, damage, loss or 
expense is attributable to bodily injury, personal injury, sickness, disease, or death, or to injury to or 
destruction of tangible property including the loss of use resulting therefore, and is caused in whole or in 
part by the negligent act or omission of the Subcontractor or anyone directly or indirectly employed by 
the Subcontractor or anyone for whose acts the Subcontractor may be liable regardless of whether it is 
caused in part by the party indemnified hereunder. 

 
4. Neither the Subcontractor nor his insurer shall have any claim against the General Contractor to the extent the 

claim against the Subcontractor is or should have been covered by the insurance required under the Contract 
Documents. 

 
5. Each insurance policy shall contain an endorsement stating that the insurance company will not, prior to the 

completion of the project or any policy expiration date shown on the policy and the insurance certificate, 
whichever occurs first, terminate the policy or reduce any limits, limit or exclude coverages therein without first 
mailing notice to the General Contractor by certified mail, return receipt requested.  Written notice of such 
action must be provided at least thirty (30) days prior to the effective date and such change. 

 
6. The Subcontractor shall not commence work under the Contract until it has obtained all of the insurance 

required hereunder.  Approval of the insurance by the General Contractor shall not relieve or decrease the 
liability of the Subcontractor hereunder.  In the event Subcontractor fails to provide a certificate or the 
certificate is not valid, the Subcontractor shall pay the additional premiums imposed upon the General 
Contractor because of such failure and the General Contractor may deduct any such items from the amounts 
owed the Subcontractors. 

 
7. True and complete copies of all specified policies shall be made available to the General Contractor for 

inspection upon the General Contractor’s request.  The insurance certificate provided in the Contract shall be 
filed with the General Contractor.  Any insurance certificate filed with the General Contractor which shall be 
found to be incomplete or not according to form, will be returned as unsatisfactory.  Rejected insurance 
certificates shall be corrected as necessary and resubmitted until approval. 

 
8. Subcontractor shall provide: 

 
a. Statutory Worker’s Compensation and Employer’s Liability:  $100,000 each accident; $500,000 Disease 

Policy Limit; $100,000 Disease each employee. 
 

b. General Liability Insurance:  Comprehensive General Liability Insurance covering all operations by or on 
behalf of the Contractor providing insurance for bodily injury liability and property damage liability for the 
limits of liability indicated below and coverage for: 

 

• Premises and Operations 

• Products and Completed Operations 

• Contractual Liability, insuring the indemnity obligations assumed by Contractor under this Contract. 

• Broad Form Property Damage 

• Explosion, Collapse and Underground Hazards 

• Personal Injury Liability 

Limits of Commercial General Liability Coverage:  $1,000,000 each occurrence (for bodily injury and property 
damage); $1,000,000 Personal Injury each occurrence; $2,000,000 general aggregate on a per project basis; 
and $2,000,000 product / completed operations aggregate. 
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c. Comprehensive Automobile Liability:  $1,000,000 combined single limit bodily injury and property damage.  
Coverage to be applicable to any auto, owned, non-owned and hired automobiles. 

d. Excess Liability – Umbrella Form:  $1,000,000 minimum each occurrence. 

9. The Subcontractor shall pay the cost of the insurance.  The Subcontractor will, if required by the General 
Contractor, prior to starting work, provide the General Contractor with true and complete copies of the above 
policies as evidence that such insurance is in existence and provides at least 30 days’ prior written notice of 
cancellation to the General Contractor. 

10. The Subcontractor shall furnish the General Contractor with a valid insurance certificate confirming the 
insurance coverage and stating that no decrease in limits or exclusions/limitations of coverage or cancellation of 
the policy will be made without 30 days’ written notice by the insurance company to the General Contractor. 

11. All policies shall contain a waiver of subrogation unless waived by the General Contractor. 

12. The Liability Insurance required of the Subcontractor shall cover the risk to adjacent property for collapse of 
structures during construction, explosion and underground liability arising out of this contract. 

13. The Subcontractor shall maintain the Completed Operations Liability Insurance including additional insured 
status for the Contractor for a minimum period of two (2) years after the issuance of a Certificate of Substantial 
Completion for all of the Work or until the time when the incomplete Corrective Work is completed if this event 
takes longer than one year. 

14. The Subcontractor agrees to assist in every manner possible in the reporting and investigation of any accident, 
and upon request to cooperate with all interested insurance carriers in the handling of any claim by securing and 
giving evidence and obtaining the attendance of witnesses as required for any claim or suit. 

15. Failure to secure the insurance coverages, or failure to comply fully with any of the insurance provisions of this 
Contract, or failure to secure such endorsements on policies as may be necessary to carry out terms and 
provisions of this Contract shall in no way act to relieve the Subcontractor from the obligations of this Contract. 

16. The true and complete copies called for herein shall be furnished in duplicate and shall specifically set forth 
evidence of all coverages required by Article 11.  The Subcontractor shall furnish to the General Contractor a 
true and complete copy of any new endorsement that is subsequently issued limiting or reducing coverages or 
limits. 
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EXHIBIT “D” 
SCOPE OF WORK 

1. The scope of the Subcontractor’s Work includes all items required for the complete and proper completion of 
the Work set forth above, including without limitation, all items incidental to or reasonably inferable from such 
Work, whether or not expressly shown on the Drawings or expressly set forth in the Specifications. 

 
2. The Subcontractor shall provide all labor, equipment, tools, materials and supervision required to Provide all Per 

Division Scope complete per the plans and specifications identified in Exhibit “A” including but not limited to the 
following: 
 

a. Per division scope 
b. Specification Division/Sections No. 00, Division 01; TBD.    
c. Provide all shop drawings, Submittals & Samples as required by the specifications.   
d. Provide lay out for the work of this contract & coordination with other trades for the work of this 

contract. 
e. Participate in job meetings as required. 
f. Review all notes, drawings, details, elevation, etc. for work required by this bid division. 
g. Furnish sufficient skilled manpower that is required to maintain the established schedule. 
h. Furnish all fasteners, anchors, adhesives, etc. required for the work of this contract. 
i. Furnish & Install all required Lifts, scaffolding, etc. to perform work. 
j. Protection of all surrounding & adjacent surfaces and/or items that are existing to remain. 
k. Clean-up and removal of debris generated by this work and placed in dumpsters is required at the 

end of each & every workday and/or shift without exception.  If clean-up is not completed, Axiom 
CSG will have it done and a charge of $450.00 per occurrence will be back charged to the contract. 

l. Allowable mark-ups to cover overhead & profit for additional work shall be limited to the following: 
Work by own forces: 12% and Work by Subcontractor: 7%. 

m. All premium time, overtime, weekend work, shift work, etc. required to accommodate & maintain 
the established schedule & completion date. 

 
3. Exclusions: 

a. Per division scope 
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EXHIBIT “E” 
SCHEDULE 

As established and published by AXIOM Construction Services Group, LLC Field and Project/Construction Management 
personnel.  The starting date for the work shall be June 1, 2020 and earlier if possible and as site conditions allow.  In any 
case the final completion date for the work of this contract shall be no later than the completion dates established in the 
current Axiom Construction Schedule for this work.  Manpower shall be supplied to maintain this schedule with no 
exceptions. 

 
EXHIBIT “F” 

HOLD HARMLESS CLAUSE 

To the fullest extent permitted by law the Subcontractor shall secure, defend, protect and hold harmless and indemnify the 

Owner, the Architect, Engineer, Contractor or other Design Professional and any of their respective agents, servants and 

employees against any liability, loss, claims, demands, suits, costs, fines and expenses whatever, arising from bodily injury, 

sickness, disease (including death resulting therefrom), of any persons, or the damage or destruction of any property, 

including contamination of or adverse effects to property, or loss of use, arising out of or in connection with the 

performance of any work relating to this contract, including extra work assigned to the Subcontractor, based upon any act 

or omission, negligent or otherwise, of (a) the Contractor or any of its agents, employees or servants, (b) any Subcontractor, 

supplier and/or vendor of the Subcontractor, or any agents, employees or servants thereof, (c) any other person or persons.  

The obligation of indemnification contained herein shall exclude only those matters in which the claim arises out of 

allegations of sole negligence the Owner, the Architect, Contractor or any of their respective agents, servants and 

employees.  The obligations herein shall apply to claims which sound in either tort or contract. 
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SECTION 00600  

PRE-CONTRACT SUBMITTALS 
 

 

PART 1 GENERAL  
  

1.01  DESCRIPTION  
  

A. Each Contractor shall submit the following pre-contract performance submittals when applicable, 

within ten days of the date of the Letter of Intent.  

  

B. Pre-contract submittals shall be submitted separately for each Contract.  

  

1.02  PRE-CONTRACT SUBMITTALS  

  

  The contractor shall not commence work nor allow subcontractors or sub-subcontractors to 
commence work until the following submittals are provided and approved:  

  

A. Performance, and Labor and Material Payment Bond for 100% of the Contract Amount (if 

required).  

  

B. Insurance Certificate with coverages as specified in Section 00810; Article 11, Insurance.  

  

C. List of Subcontractors, material suppliers and equipment manufacturers.  

  

D. A detailed schedule for the work of the Contractor.  

  

E. Material Data Sheets for all materials to be used on-site.  

  

F. Contractor written Safety Program.  

  

    

  

  

END OF SECTION  
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SECTION 00851 

Index of Drawings 

 

PART 1 GENERAL  

  

1.01  DESCRIPTION  

  

A.  See Partners in Architecture, PLC Drawings dated March 27, 2020 project No. 18-122A 

including Specifications dated March 27, 2020 labeled as All Trade Specifications.     

  

  
END OF SECTION   
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Section 01010 

SUMMARY OF WORK 

PART 1 GENERAL 
 

1.1 SUMMARY 
 

A. Section Includes: 
 

1. Project information 
2. Work covered by Contract Documents 
3. Bid / project schedule 
4. Work under separate contracts 
5. Future work 
6. Access to site 
7. Work restrictions 

 

1.2 PROJECT INFORMATION 
 

A. Project Identification: Highland Township Fire Department – Fire Station No. 1 

 

1. Project Location: 1600 Highland Rd. Highland, MI 48357 

 

B. Owner: Highland Township; 205 North John Street, Highland MI 48357 
 

C. Architect: PARTNERS in Architecture, PLC; 65 Market Street, Suite 200, Mount Clemens, MI 
48043. 

 

D. General Contractor: Axiom Construction Services Group, LLC; 7789 East M-36, Whitmore Lake, 
MI 48189 

 

1.3 WORK COVERED BY CONTRACT DOCUMENTS 
 

A. The Work of Project is defined by the Contract Documents and consists of the following: 

 

1. The following is a brief project overview and is not meant to describe the compete 
scope of the project. 

A new, single story Fire Station Building (with mezzanine) and associated site improvements will be 
constructed on an empty lot recently purchased by Highland Township. The new Fire Station building 
will face Highland Road and will consist of a four bay Apparatus Bay double stacked including 
Support Spaces and a Mezzanine, Living Quarters for the Firefighters including six dorms, 
Administration Offices, and a Training Room. The site will have two curb cuts, an ingress/egress for 
public and non-emergency vehicles, and an emergency vehicle egress. The utilities on site will be gas, 
underground electric, detention pond, Township water, and a septic field with reserve location.
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B. Type of Contract. 
 

1. Refer to Axiom Construction Services Group, LLC Section 00500 Contract.   
 

 

1.4 BID / PROJECT SCHEDULE 
 

A. The projected bid / project schedule milestones are as follows: 
 

1. Issue Documents for bid: April 13, 2020. 
2. Last Day to Submit Questions: April 28, 2020. 
3. Bids Due: May 5, 2020 @ 2:00pm. 
4. Desired Construction Commencement: June 1, 2020 (or sooner if possible). 
5. Achieve Substantial Completion: April 2, 2020 (or sooner if possible). 

 

a. Building must be ready for occupancy. All inspections / approvals must be received 
to allow occupancy. 

 

Project Closeout:  All project closeout activities shall be completed within thirty (30) days following the 
substantial completion date 

 

1.5 WORK UNDER SEPARATE CONTRACTS 
 

A. General: Cooperate fully with separate contractors so work on those contracts may be 
carried out smoothly, without interfering with or delaying work under this Contract or other 
contracts. Coordinate the Work of this Contract with work performed under separate contracts. 

 

B. Concurrent Work: Owner will award separate contract(s) for the following construction 
operations at Project site. Those operations will be conducted simultaneously with work under 
this Contract. 

 

1. Video surveillance / security system installation. 
2. Door access control system installation. 
3. Furniture / appliance procurement and installation. 
4. Information and technology cabling and equipment installation. 
5. Window Treatments 

 
 

1.6 ACCESS TO SITE 
 

A. General: Contractors shall limit their use of the Project site for work and for storage as 
designated by the General Contractor. Contractors will not occupy or use any of the Owner's 
facilities or services. Any work required outside of the designated limits shall be previously 
scheduled and coordinated with the General Contractor and Owner. 
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B. Use of Site: Use of Project site to areas within the Contract limits indicated. 
1. Contractors shall fully cooperate possible with the General Contractor to protect the public, 

staff and visitors from construction. Clean-up must be constantly maintained, and clear 
accesses must always be provided. 

 

1.7 WORK RESTRICTIONS 
 

A. Work Restrictions, General: Comply with restrictions on construction operations. 

 

1. Comply with limitations on use of public streets and with other requirements of 
authorities having jurisdiction. 

 

B. On-Site Work Hours: Limit work on site to normal business working hours of 7:00 a.m. to 6 
p.m., Monday through Friday and 8:00 a.m. to 4:00 p.m., Saturday. 

 

1. Alternate Hours: Sub-Contractors may make a request to the General Contractor to allow 
alternate hours. Although the Sub-Contractor may request alternate hours, there are no 
guarantees that the General Contractor will be able to approve the request. 

 

C. Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by others unless 
permitted under the following conditions and then only after providing temporary utility 
services according to requirements indicated: 

 
1. Notify Owner not less than four days in advance of proposed utility interruptions. 
2. Obtain Owner's written permission before proceeding with utility interruptions. 

 

D. Noise, Vibration, and Odors: Coordinate operations that may result in high levels of noise and 
vibration, odors, or other disruption to adjacent properties with General Contractor. 

 

1. Notify Owner not less than four days in advance of proposed disruptive operations. 
2. Obtain Owner's written permission before proceeding with disruptive operation 

 
 
 
 
 
 
 
 
 
 

 
 

END OF SECTION
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Section 01025 

CONSTRCUTION & CHANGE DOCUMENTS 
 

 

PART 1 GENERAL 
 

1.1 CONSTRUCTION & CHANGE DOCUMENTS 
 

A. Contractors will be responsible f o r  t h e i r  o w n  construction sets and change 
documents at their own expense.    

 

 

END OF SECTION 
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Section 01050 

LAYOUTS AND MEASURMENTS 

 

PART 1 GENERAL 
 

1.1 RESPONSIBILITY 
 

A. The responsibility for accurate layout and measurement of the work of each 

contractor is their own. In addition, each contractor shall verify the dimensional 

accuracy of the work their work is reliant upon before they begin their work. They 
shall report all inaccuracies to the General Contractor and not proceed until 
corrections are made. If a contractor inadvertently or knowingly proceeds with their 
work on dimensionally inaccurate work of another, they will be liable for the cost of 

corrections to their work when the error is corrected. 

 

B. Assistance provided by the General Contractor shall not relieve a Sub-Contractor of 
their responsibilities established by the Contract Documents. 

 

C. The Contractor shall carefully protect monuments, stakes, and bench marks. If 

destroyed or disturbed by the Contractor or their employees, subcontractors and sub-

subcontractors, the cost to the Owner of replacing them shall be charged against 
the Contractor and shall be deducted from the payments for their work. 

 

1.2 CHECKING LINES AND LEVELS 
 

A. Each Contractor shall thoroughly examine the existing conditions and be familiar with 

work to be performed as hereinafter specified and as outlined on the drawings. 

 

B. Two basic grid lines and one benchmark elevation point necessary for the location 

and construction of the building shall be established by the Owner. 

 

C. Each Contractor shall compare all lines and levels given on the drawings with actual 
field conditions and shall call attention to discrepancies if they occur. 

 

D. Each Contractor shall verify and document with the Construction Manager all lines and 
levels and be responsible for the proper location of all their work. 

 

1.3 SURVEY AND LAYOUT 
 

A. Each Contractor shall be responsible for line and grade survey and layout from the basic 
grid lines and benchmarks established by the Owner. Layout of the site paving, parking, 
etc. shall be done as noted on the Plans. 

END OF SECTION 
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Section 01060 

PERMITS, INSPECTION AND LICENSING FEES 

PART 1 GENERAL 
 

1.1 PERMITS AND INSPECTION FEES 
 

A. General Contractor and Sub-Contractors will secure required Permits and Township Is 
responsible for all cost associated with permits, as follows and but not limited to 

a. Building Permit 
b. Plumbing Permit 
c. Fire Protection 
d. Mechanical Permit 
e. Electrical Permit 
f. Fire Department Permit  
g. Water & Sewer Permit 
h. Oakland County Permit 
i. SESC Permit 
j. MDEQ Permit?  
k. DTE Electrical Permit 
l. Consumer Energy Permit 

B. All Utility company fees and/or charges shall be applied for, secured and paid for by the 
Township.  

 

1.2 INSPECTIONS 
 

A. Any Contractor requiring special inspection by the State or other agency shall 

arrange and schedule the inspection and give a minimum of 72- h o u r  notice to 

the General Contractor. 

 

B. Partial occupancy permits may be applied for by the Owner. All Contractors will 
cooperate and assist in securing and maintaining partial occupancy permits. 

 

C. Mechanical and electrical Contractors shall review their specifications to comply with 

all special testing and inspections. 

 

D. Where the Contract Documents require inspections, tests or approvals of the Work to 
be made by an independent testing agency or laboratory or an independent 
professional consultant, the independent testing agency or laboratory or 
independent professional consultant shall be satisfactory to the Architect and General 

Contractor. 
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E. Each contractor shall inspect work of others which will receive or is adjacent to their 

Work before commencing their work. Do not proceed until conditions which would 
result in a less than first class installation are satisfactorily corrected. Commencing 

work shall constitute as acceptance of the work of others by the contractor as 
satisfactory to receive their Work. 

 

 

 

 

END OF SECTION 
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Section 01200 

PROJECT MEETINGS 

PART 1 GENERAL 
 

1.1 PRECONSTRUCTION MEETINGS 
 

A. Prior to the initiation of on-site activity, a meeting will be held with all Bid Division 

Contractors for the purpose of planning, scheduling and coordinating an orderly 

initiation of on-site construction activity. 

 

1.2 PRECONSTRUCTION CONFERENCES 
 

A. Each Contractor is required to meet on the site with the General Contractor and the 
Architect/Engineers as required by the General Contractor prior to beginning their 
Work. The purpose of this meeting is to review the intent of the Contract Documents 
as they pertain to the Contractor's Work, and to integrate the initiation of that Work 

with the Work already in progress on the site. 

 

1.3 PROGRESS & PROJECT MEETINGS 
 

A. Contractors active on site shall be required to attend Progress and Project Meetings 

when called by the General Contractor.  These meetings are for the purpose of 
planning and assessing construction progress and for discussing problems of mutual 

concern. 

 

B. It shall be mandatory that each Contractor and/or their superintendent, foreman or lead 

person be in attendance at these meetings.  

 

C. All decisions, instructions and interpretations given by the Owner or their 

designated representatives at these meetings shall be conclusive, and shall be binding 

on the Contractors. 

 

D. The minutes of such meetings will be recorded and distributed to the Contractors by 
the General Contractor. 

 

 

END OF SECTION 
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Section 01300 

SUBMMITALS 

PART 1 GENERAL 
 

1.1 SUMMARY 
 

A. Wherever possible throughout the Contract Documents, the minimum acceptable quality of 
workmanship and materials has been defined either by manufacturer's name and catalog number or 
by reference to recognized industry standards. 

 

B. To ensure that the specified products are furnished and installed in accordance with the design intent, 
procedures have been established for advance submittal of design data and for its review by the 
Architect. 

 

1.2 RELATED DOCUMENTS AND SECTIONS 
 

A. Contractual Requirements for Submittals: General Conditions and Supplementary Conditions. 

 

B. Section 01700- Contract Closeout 

 

C. Individual Submittals Required: Pertinent Sections of these Specifications. 
 

1.3 SUBMITTALS 
 

A. Make all submittals of shop drawings, samples, requests for substitution, and other similar items, in 
strict accordance with the provisions of this Section of these Specifications. 

 

1.4 DISCLAIMER 
 

A. Contractor agrees that shop drawings submittals processed by the Architect are not change orders; 
that the purpose of shop drawings submittals by the Contractor is to demonstrate to the Architect that 
the Contractor understands the design concept; that they demonstrate their understanding by 
indicating which equipment and material they intend to furnish and install and by detailing the 
fabrication and installation methods they intend to use. 

 

B. Contractor further agrees that if deviations, discrepancies or conflicts between shop drawings and 
Contract Documents are discovered either prior to or after shop drawing submittals are processed by 
the Architect, the Contract Documents shall control and be followed. 

 

PART 2 - PRODUCTS 
 

2.1 SHOP DRAWINGS 
 

A. Preparation 
 

1. Preparation by qualified detailer. 

 

2. Identify details by reference to sheet and detail numbers shown on Contract Drawings. 
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B. Scale Required 
 

1. Unless otherwise specifically directed by the Architect, make all shop drawings accurately to 
a scale sufficiently large to show all pertinent features of the items, its method of connection 
to the Work and the adjacent surfaces or materials. 

 

 

C. Type of Prints Required 
 

1. Electronic submittals are acceptable for the Architect / Engineers review. If required, 
Contractor shall submit hard copies of drawings, product date, etc. at the request of the 
Architect. 

 

2.2 MANUFACTURERS' LITERATURE 
 

A. Preparation 
 

1. Manufacturer's standard schematic drawings: 
 

a. Delete information which is not applicable to project. 

 

b. Supplement standard information to provide additional information applicable 
to project. 

 

2. Manufacturer's catalog sheets, brochures, diagrams, schedules, performance charts, 
illusions and other standard descriptive data. 

 

a. Clearly mark each copy to identify pertinent materials, products or models. 
 

b. Show dimension and clearances required 

 

c. Show performance characteristics and capabilities. 
 

d. Show wiring diagrams and controls where applicable.
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2.3 SAMPLES 
 

A. Preparation 
 

1. Office samples sized to clearly illustrate: 

 

a. Functional characteristics of product or materials, with integrally related parts 
and attachment devices. 

 

b. Full range of color samples, except when specific color(s) are specified. 
 

2. Field samples and mock-ups, when shown on the Drawings or specified in a particular 
Section: 

 

a. Erect at Project Site at location acceptable to Architect. 

 

b. Construct each sample or mock-up complete, including work of all trades required 
in finished work. 

 

c. Remove as directed, unless specific Section allows incorporation in the work after 
acceptance. 

 

 

B. Accuracy of Sample 
 

1. Unless otherwise specifically directed by the Architect, all samples shall be of the precise 
article proposed to be furnished. 

 

C. Number of Samples Required 
 

1. Submit all samples in the quantity which is required to be returned plus one which will 
be retained by the Architect. 

 

2. After review, samples may be used in construction of Project. 
 

 

2.4 COLORS 
 

A. General 
 

1. Unless the precise color and pattern is specifically described in the Contract Documents, 
whenever a choice of color or pattern is available in a specified product submit accurate color 
charts and pattern charts to the Architect for their review and selection. 

 
B. Comparative Analysis 

 
1. Unless all available colors and patterns have identical costs, identical performance 

characteristics, and are identically suited to the installation, completely describe the relative 
costs and capabilities of each. 
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2.5 SUBSTITUTIONS 
 

A. Architect's Approval Required 
 

1. The Contract is based on the materials, equipment, and methods described in the Contract 
Documents. 

 

2. The Architect may, at their discretion, consider proposals for substitutions of materials, 
equipment, and methods only when such proposals are accompanied by full and complete 
technical data and all other information required by full and complete technical data and 
all other information required by the Architect to evaluate the proposed substitution. 

 

3. Do not substitute materials, equipment, or methods unless such substitution has been 
specifically approved for this work by the Architect. 

 

B. Approvals 
 

1. Where the phrase " Approved Substitution", Equal Approved" or similar verbiage occurs in 
the Contract Documents, do not assume that material, equipment or methods will be 
approved as equal by the Architects unless the item has been specifically approved for this 
work by the Architect. 

 

2. The decision of the Architect shall be final. 

 

C. Availability of Specified Items 
 

1. Verify prior to bidding that all specified items will be available in time for installation during 
orderly and timely progress of the Work. 

 

2. In the event specified item or items will not be so available, so notify the Architect prior 
to receipt of bids. 

 

3. Costs of delays because of non-availability of specified items, shall be the responsibility of the 
Contractor. 

 

 

2.6 MISCELLANEOUS 
 

A. Inspections and Test Reports 
 

1. Classify each as either "shop Drawing" or "Product Data", depending upon whether report is 
uniquely prepared for this Project or a standard publication of workmanship control testing 
at point of production; process accordingly. 

 

B. Warranties 
 

1. In addition to copies desired for each Contractor's use, furnish 3 executed copies for the 
Architect's use plus additional copies where required for maintenance manuals. 
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PART 3 - EXECUTION 
 

3.1 COORDINATION OF SUBMITTALS 
 

A. General 
 

1. Prior to submittal for Architect's review, use all means necessary to fully coordinate all 
material, including the following procedures: 

 

a. Determine and verify dimensions and conditions, catalog numbers, and similar data. 
 

b. Coordinate as required with all trades and with all public agencies involved. 
 

c. Secure all necessary approvals from public agencies and others; signify by stamp or 
other means that all required approvals have been obtained. 

 

d. Clearly indicate all deviations form the Contract Documents. 

 

B. Grouping of Submittals 
 

1. Unless otherwise specifically permitted by the Architect, make all submittals in groups 
containing all associated items. 

 

2. The Architect may reject partial submittals as not complying with the provisions of the 
Contract Documents. 

 

 

3.2 TIMING OF SUBMITTALS 
 

A. General 
 

1. Make all submittals far enough in advance of scheduled installation or as specifically called 
for to allow sufficient time for reviews, securing necessary approvals, possible revision and 
resubmittal, placing orders, coordination with other contractor's work, and securing 
delivery. 

 

2. In scheduling, allow at least 10 full working days for the Architect's review following his receipt 
of the submittal. 

 

B. Delays 
 

1. Costs of delays occasioned by tardiness of submittals by the Contractor shall be the 
responsibility of that Contractor. 
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3.3 IDENTIFICATION OF SUBMITTALS 
 

A. General 
 

1. Consecutively number all submittals. 

 

2. Accompany each submittal with a letter of transmittal, in duplicate, showing the date 
of transmittal, Specification Section or Drawing Number to which the submittal pertains, 
brief description of the material submitted, notification of deviations from Contract 
and the company name of the originator of the submittal. 

 

3. Upload complete submittal to Submittal Exchange. 
 

B. Resubmittals 
 

1. When material is resubmitted for any reason, transmit under a new letter of transmittal; 
indicate by reference to previous submittal that this is a resubmittal and upload to Submittal 
Exchange. 

 

3.4 PROCESSING OF SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 
 

A. Each Contractor shall prepare, review and approve each submittal, and then transmit it to the 
General Contactor by uploading via e-mail. 

 

B. Upon receipt of a submittal from the Contractor, the General Contractor shall review and proceed 
as follows: 

 

1. If submittal is complete and in accordance with the Contract Documents, they will transmit 
it to the Architect. 

 

2. In the case of Structural, Mechanical or Electrical shop drawings or product data, the 
Construction Manager, shall transmit the submittal directly to the Consultant and send a copy 
of the letter of transmittal to the Architect. 

 

3. If the submittal is incomplete or not in accordance with the Contract Documents, the 
General Contractor shall return it to the Contractor for resubmission. The General 
Contractor shall send a copy of the letter of transmittal to the Architect via E-mail.   

 

C. Upon receipt of a submittal from the General Contractor, the Architect shall review, stamp, initial, 
and date each submittal as follows: 

 

1. "NO EXCEPTION TAKEN": This indicates that the submittal meets Contract Documents 
requirements, the design intent, and the Architect has no objections to any of the 
information included with the submittal. The submittal can be distributed by the General 
Contractor. 
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2. "MAKE CORRECTIONS NOTED": This indicates that the submittal is essentially acceptable in 
terms of Project requirements and design intent, but some minor aspect is incorrect, the 
Architect has indicated a color or finish selection, or other comments have been added to the 
submittal. Resubmittal is not necessary; the submittal can be distributed and utilized with 
required corrections. 

 

3. "AMEND AND RESUBMIT": This indicates that major corrections are required to the 
submittal; it may also indicate that a few changes of major significance need to be made. In 
this case, the submittal shall be returned to the Contractor through the General 
Contractor.  The Contractor shall correct and resubmit as specified herein. 

 

4. "REJECTED - SEE REMARKS": This indicates that the submittal is unacceptable. Reasons may 
include unacceptable manufacturer, incorrect model or product, or incomplete submittal as 
defined herein. The Architect shall note the reason for rejection and the submittal shall be 
returned to the Contractor through the General Contractor. The Contractor shall correct 
and resubmit as specified herein. 

 

D. Upon receipt of a submittal from the General Contractor, the Consultant shall review and forward 
each submittal as follows: 

 

1. If the submittal is acceptable, the Consultant shall stamp, sign, date, and forward it to 
the Architect for their review as described in Paragraph 3.04.C. 

 

2. If major corrections are required or the submittal is unacceptable, the Consultant shall 
indicate the objections, return the submittal to the Contractor through the Construction 
Manager, and send a copy of the submittal to the Architect so that they are aware of the 
reasons for the Consultant's actions. The Contractor shall correct and resubmit as specified 
herein. 

 

E. When a submittal is returned by the Architect and resubmittal is not required the General 
Contractor shall: 

 

1. Review submittal for Architects/Consultant's comments and take appropriate action indicated. 

 

2. Coordinate field verifications not possible during earlier review described in 
Paragraph 3.01.A. 

 

3. Distribute submittal as specified in Article 3.05. 
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3.5 DISTRIBUTION 
 

A. The Contractor shall distribute reproductions of shop drawings to the following: 
 

1. Contractor who prepared submittal (verify number of copies required) 

 

2. Job site file 
 

3. Other affected Contractors 
 

4. Suppliers or fabricators 
 

B. The General Contractor shall retain the processed shop drawings for the record. 

 

C. Distribute samples and copies of product data which carry the Architect's review stamp as 
directed by the Architect. 

 

3.6 COMMENCEMENT OF WORK 
 

A. The manufacture or construction of any pieces of equipment, device, or other item for 
which shop drawings, product data, or samples are required to be furnished, shall 
not commence prior to complete processing of the appropriate submittal. 

 

B. Any Contractor who proceeds without a submittal bearing the Architect's stamp does so 
at their own risk. Architect shall maintain the right to reject work or materials 
provided without proper prior submittal. 

 

 

END OF SECTION 
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Section 01500 

CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS  

 

 

PART 1 GENERAL 
 

1.1 DESCRIPTION 
 

1. The General Sub-Contractors will arrange for temporary utilities required for construction, unless 

noted otherwise. 

 

2. All Sub-Contractors will include cost of temporary work in base bid where specifically called for in 
the Bid Division Description or in this Section 01500. 

 

1.2 DEFINITIONS 
 

1. Substantial Enclosure: When the exterior walls are substantially complete, the roof deck is 
substantially complete, exterior openings are temporarily closed and temporary doors are installed, 

the building, or portion thereof, shall be deemed by the General Sub-Contractors to have reached 

"Substantial Enclosure". 

 

1.3 TEMPORARY LIGHTING AND POWER 
 

1. The electric Sub-Contractors shall provide all required wiring and facilities for temporary service 
and metering by the electric utility company. The electrical Sub-Contractors shall coordinate 
temporary service with the electric utility company and assume the cost of any utility company 

charges. 

 

2. The Electrical Sub-Contractors shall provide, maintain, and remove temporary service for light and 

power required in construction for all trades until the permanent system is in operation. 

 

b. Temporary Service: Provide a temporary 120/220-volt, 3 phase, 4 wire service or a 120/240 volt, 

single phase, 3 wire service arranged to serve the lighting and power requirements for the project 
and as designated by the General Sub-Contractors. 

 

c. Temporary Lighting: 
 

a. Provide general illumination of not less than 1/2 watt per square foot throughout all areas 

of the building where work is being performed. 

 

b. Provide illumination of not less than 1/2 watt per square foot in all corridors and other interior 

areas used for general circulation. 

 

c. Provide maintenance service for all temporary lighting facilities including lamps during regular 
working hours. 
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d. Temporary Power: 
 

a. Provide and maintain 120 volt, single-phase and 208 volt, 3-phase outlets for small tools, 
equivalent to not less than 1/2 watt per square foot or floor area, so located to permit any part 
of Work to be reached with an extension cord not longer than 50 feet. 

 

b. Provide and maintain service in excess of that specified above at the request of other 
Sub-Contractors and Sub-Contractors. This cost is paid by the Sub-Contractors requesting 
the excess service. 

 

e. As soon as the permanent power and lighting systems can be safely energized as determined by 
the General Sub-Contractors, they may be used for temporary light and power, subject to 

the following conditions: 

 

a. The systems are restored to original condition as required to comply with the 

Specification requirements and warranty period. 
 

b. Prior to the Date of Substantial Completion, all lamps used for temporary lighting shall 
be replaced with new lamps. 

 

c. The electrical Sub-Contractors shall extend and install temporary service to the General 

Sub-Contractors field office trailer. 
 

 
d. Each Sub-Contractors shall furnish and maintain portable cords, lamps and connectors 

from the above described temporary facilities in order to complete Sub-Contractors Work. 
 

e. Each Sub-Contractors shall reimburse Electrical Sub-Contractors for all costs for 

distribution, connection and increased service size and systems required in excess of that 

specified. 
 

 

f. Each Sub-Contractors shall provide supplemental lighting for their Work when natural and 

specified (see lighting required to be provided by electrical Sub-Contractors) is not adequate. 
 

g. If any Sub-Contractors requires additional temporary power, they shall provide it as part of the 
base bid. 

 

 
h. The Owner will pay for the electrical current used for temporary power. 

 
i. All temporary lighting and power shall comply with all applicable Federal, State, and Local 

codes and regulations and with utility company requirements. 
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1.4 TEMPORARY HEATING AND VENTILATING 
 

1. Prior to substantial enclosure: 
 

b. Temporary enclosures, fuel and equipment necessary for heating materials incorporated in the 
Work and for protection of the Work before substantial enclosure is the responsibility of the party 

performing the work. 

 

c. Fuel, equipment and method of heating shall be satisfactory to the authorities having jurisdiction. 
See requirements in technical Specifications for environmental conditions to be maintained. No 
salamander heating shall be used after finishing or finished materials are in place. 

 

2. After substantial enclosure: 
 

b. The Owner shall provide sufficient temporary heating as required for finishes. This is to include 

temporary heating necessary to thaw frozen ground prior to placement of interior concrete slab- 
on-grade. 

 

c. The Owner shall provide temporary ventilation as required to eliminate condensation, dry out the 

Work, and to allow the Work to proceed. 

 

d. The Owner shall provide fuel for temporary heat. 
 

e. Under no circumstances shall any item of air handling equipment be operated for temporary heat 

or ventilation without filters in place. If the unit is used before construction is completed, filters 
shall be replaced by the Owner before the building is accepted by the Owner. This set of filters 

shall not be considered as the spare set of filters specified. 

 

f. The temporary heating system shall comply with all applicable federal, state and local codes and 
regulations and with utility company requirements 

 

1.5 WATER 
 

b. Domestic non-potable water will be provided by the owner for work of this contract. Each Sub-

Contractors is responsible to provide their own hoses, barrels, etc. as required for water usage
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1.6 FIELD OFFICE AND TELEPHONE 
 

1. The General Sub-Contractors shall provide an on-site construction office for the use of the Owner, 
Architect, and themselves. Limited use of these facilities will be offered to Sub-Contractors. 

 

2. Sub-Contractors requiring field offices and telephones will need to coordinate location of office with 
the General Sub-Contractors. 

 

3. Telephone service is provided to the site. It will be each Sub-Contractors responsibility to arrange and 
pay for connections to the service provided. 

 

4. All S u b - Sub-Contractors electrical and telephone connections to on-site construction office 

trailers shall be accomplished without overhead wiring. 

 

5. No field office or telephone service is expected to be available until after the mass excavation contract 
is completed. 

 

1.7 TOILET FACILITIES 
 

1. The General Sub-Contractors will arrange for temporary toilet facilities for Sub-Contractors use. The 
Sub-Contractors will not use any of the Owner's public or private facilities. 

 

1.8 WEATHER PROTECTION 
 

1. Each Sub-Contractors shall provide and maintain protection as may be required to complete his 

work in accordance with the Construction Schedule until such time that substantial enclosure is 
obtained as defined in 1.02 of this Section. This shall include protective coverings and enclosures, 

heaters, fuel, required attendants, and removal upon completion as specified. 

 

2. The Owner shall provide, maintain and remove the following items if required by project conditions. 
 

a. Temporary reinforced poly enclosure of exterior window and wall openings. 
 

b. Temporary plywood doors at designated building entrances.  Remaining exterior door openings 
shall be temporarily closed with plywood. 

 

c. Sub-Contractors requiring the  removal  of  temporary enclosures  to  perform  their  Work  

shall  be responsible for removal and replacement immediately upon completion of work in that 

area. 

 

3. Each Sub-Contractors shall be responsible for properly covering and protecting finish work and removal 

and cleaning of snow and ice from work surfaces until the data of Substantial Completion for their 
contract. 
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4. The General Sub-Contractors shall arrange for snow removal on site access roads and the Construction 
Staging Area. 

 
 

1.9 REMOVAL 
 

1. Each Sub-Contractors shall completely remove their own temporary materials and equipment when 
their use is no longer required. 

 

2. Each Sub-Contractors shall clean and repair damage they have caused by temporary installations or 
use of temporary facilities. 

 

 
3. Each Sub-Contractors shall  restore  existing  facilities  they have  used  for  temporary services  to  

their specified or original condition. 

 

 

 

END OF SECTION
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Section 01520 

SAFETY 

PART 1 GENERAL 
 

1.1 DESCRIPTION 
 

A. Safety is the responsibility of each individual Contractor. Each Contractor shall comply with all 

local safety ordinances and MI-OSHA regulations and requirements while performing the Work. 

 

B. Each Contractor is required to submit bound Safety Data Sheets (SDS) to the General 

Contractor, to be used for reference only, prior to transporting the material / chemical on site. 

In addition, it is the responsibility of each Contractor to maintain an accessible SDS file for 

their employees, subcontractors, sub-subcontractors, and suppliers that are on site. 

 

C. Each Contractor shall submit evidence of an Employer Safety Program that complies with current 

MI-OSHA regulations and requirements prior to beginning any contract Work. 

 

D. The Contractor and their Subcontractor(s), Sub-subcontractor(s), and suppliers shall take all 
necessary precautions to ensure the safety of the public and of workers on the job, and to prevent 
accidents or injury to any persons, on, about, or adjacent to the premises where the Work is being 

performed. The Contractor and their Subcontractors, Sub-subcontractor(s), and suppliers shall 
comply with Federal or State OSHA regulations and all other laws, codes, ordinances, and 

regulations relative to safety and the prevention of accidents. 

 

E. The Contractor shall designate a responsible representative at the job site as a Safety 

Representative who shall be responsible for the promotion of safety and prevention of accidents, 

and shall enforce all applicable laws, ordinances, codes, rules, regulations and standards 

pertaining to safety and prevention of accidents. 

 

F. Each Contractor shall submit their Experience Modification Rating (EMR) to the General 

Contractor. In addition, the Contractor is responsible to provide to the General Contractor a 

listing of any MIOSHA violations or citations they have received in the past 5 years. 
 

 

 

END SECTION
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Section 01545 

PROTECTION OF COMPLETED WORK 

PART 1:  GENERAL 
 

1.1 DESCRIPTION 
 

1. Contractors shall consider protection of the finish work of prime importance. Care shall be taken 
by contractors not to damage completed work of other contractors, and to provide adequate 
protection for their own completed work. 

 
2. When moving men and/or material across floors, grades, roofs or other vulnerable surfaces and 

through existing areas, the contractor doing the moving shall provide adequate surface protection 
to prevent damage to existing surfaces. 

 

3. In additions to the requirements of the General Conditions, Supplementary Conditions, and other 
Specification Sections, the following special requirements for protection of the new work shall 
apply: 

 

4. Each Contractor shall at all times protect all work from damage by rain water, spring water, ground 
water, backing up of drains or sewers, and all other water that may or could be admitted to any 
work. He shall provide all pumps, other equipment, and closures to provide this protection. He 
shall do all pumping necessary to keep the work free of water. 

 

5. Each Contractor shall be responsible for closing any of his openings in wall or roof which would 
admit water to the building. 

 

6. Each Contractor shall provide protection to the work against weather, rain, wind, storms, frost, 
cold, or heat so as to maintain all work materials, apparatus, and fixtures free from injury and 
damage. 

 

7. After roofing is installed, all work on the roof shall be done over planking or other substantial 
protection to spread construction loads and to isolate traffic from the roof surface. Each Contractor 
shall provide his own protection when working on the roof. 

 

 

 

END OF SECTION
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Section 01570 

TRAFFIC, ENVIRONMENTAL AND SAFETY PROTECTION 

 

PART 1 G E N E R A L  

 

1.1 DESCRIPTION 
 

A. Each Contractor shall be responsible to maintain traffic, environmental and safety protection 

rules, regulations and measures as required by the EPA, OSHA and other state and local governing 

agencies. 

 

1.2 TRAFFIC PROTECTION 
 

A. The Contractor shall arrange for flagmen, barricades, etc. to maintain proper traffic flow if required by 

the Contractors operations. 

 

B. The Contractor shall be responsible for any street closures or traffic control devices required to 

complete the contract work. 

 

1.3 ENVIRONMENTAL AND SAFETY PROTECTION 
 

A. Contractors shall complete the work in the most expeditious manner with the least disruption to traffic, 

environment and existing school. Equipment shall have proper mufflers, back-up warning alarms and all 

other safety features as required for safe operation. 

 

B. Contractors shall take all necessary steps required to protect the Owner's staff, employees, visitors, public, 

and surrounding buildings while completing the work. 

 

C. Each Contractor shall conform to all environmental regulations and laws established by the EPA and other 

state and local governing agencies. 

 

 

 

END OF SECTION



Highland Township Fire Department  

Fire Station No. 1  

 

Section 01580 

PROJECT SIGNS 

 

PART 1 GENERAL 
 

1.1 DESCRIPTION 
 

A. The General Contractor shall provide one general information sign displaying the name of the 

Project, Owner, Architect and Engineers and General Contractor. 

 

B. The General Contractor will provide temporary on-site informational signs: 
 

1. As required by codes, laws and regulatory agencies. 
 

2. To identify key elements of the construction facilities as instructed by Owner or General 
Contractor, and 

 

3. To direct traffic. 
 

C. No other signs other than identification signs on offices, shall be displayed by any Contractor without 

approval of the General Contractor. 

 

D. Contractors shall provide their own safety signs as required to be in compliance with safety rules 

and good practice. 
 

 

 

END OF SECTION
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Section 01600 

MATERIALS AND EQUIPMENT 
 
PART 1 GENERAL 

 

1.1 NEW MATERIAL AND EQUIPMENT 
 

A. Material and equipment incorporated into the Work shall: 
 

1. Conform to applicable specifications and standards. 
 

2. Comply with sizes, makes, types and qualities specified or as specifically approved in writing by 
the Architect/Engineer. 

 

B. Manufactured and Fabricated Products: 

 

1. Design, fabricate and assemble in accord with the best engineering and shop practices. 
 

2. Manufacture like parts of duplicate units to standard sizes and gauges, to be interchangeable. 

 

3. Two or more items of the same kind shall be identical by the same manufacturer. 

 

4. Products shall be suitable for service conditions. 

 

5. Equipment capacities, sizes and dimensions shown or specified shall be adhered to unless 
variations are specifically approved in writing by the Architect/Engineer. 

 

C. Do not use material or equipment for any purpose other than that for which it is designed or is specified. 

 

1.2 MANUFACTURERS' INSTRUCTIONS 
 

A. When the Contract Documents require that installation comply with manufacturers' printed 
instructions, obtain and distribute copies of such instructions to parties involved in the installation, 
including two copies to the Architect/Engineer. 

 

B. Maintain one set of complete instructions at the site during installation, until completion. 

 

C. Handle, install, connect, clean, condition and adjust products in strict accord with such instructions 
and in conformity with specified requirements. 

 

1. Should job conditions or specified requirements conflict with manufacturer's instructions, 
consult with the Project Team for further instructions. 

 

2. Do not proceed with such Work without clear instructions. 
 

D. Perform Work in accord with manufacturer's instructions.   Do not omit any preparatory step 
or installation procedure unless specifically modified or exempted by the Contract Documents. 
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1.3 TRANSPORTATION AND HANDLING 
 

A. Arrange deliveries of products in accord with the Construction Schedule. Coordinate to avoid 
conflict with Work and conditions at the site. 

 

1. Deliver products in undamaged condition, in manufacturers' original containers or packaging, 
and with identifying labels intact and legible. 

2. Immediately upon delivery, inspect shipments to assure compliance with the requirements of 
the Contract Documents and approved submittals, and to assure that products are properly 
protected and undamaged. 

 

B. Provide equipment and personnel to handle products by methods which will prevent soiling or 
damage to products or packaging. 

 

1.4 STORAGE AND PROTECTION 
 

A. Store products in accord with manufacturers' instructions, with seals and labels intact and legible. 
 

1. Store products subject to damage by the elements in weather tight enclosures. 

 

2. Maintain temperature and humidity within the ranges required by manufacturers' instructions. 
 

B. Arrange storage in a manner to provide easy access for inspection. Make periodic inspections of stored 
products to assure that the products are maintained under specified conditions, and are free from 
damage or deterioration. 

 

C. Protection After Installation: 
 

1. Provide substantial coverings as necessary to protect installed products from damage from traffic 
and subsequent construction operations. Remove the coverings when they no longer are 
needed. 

 

1.5 SUBSTITUTIONS AND PRODUCT OPTIONS 
 

A. Products List: 
 

1. Before commencing Work, submit to the Project Team a complete list of major products 
proposed to be used, with manufacturers' and suppliers' names, product names, model numbers, 
and, where applicable, names of installing subcontractors. 

 

B. Contractor's Options 

 

1. For products specified only by reference standard, select any product meeting that standard. 
 

2. For products specified by naming several products or manufacturers, select any one of the 
products or manufacturers named, which complied with the specifications. 
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3. For products specified by naming one or more products or manufacturers and "or equal", 

Contractors must submit requests for substitutions for any product or manufacturer not 
specifically named. 

 

4. For products specified by naming only one product and manufacturer, there is no option. 

 

C. Substitutions: 
 

1. The Project Team will consider written requests from Contractors for substitution of products. 

 

2. Submit a separate request for each product, supported with complete data, with drawings and 
samples as appropriate, including: 

 

a. Comparison of the qualities of the proposed substitution with that specified, 

 

b. Changes required in other elements of the Work because of the substitution, 

c. Effect on the construction schedule, 

 

d. Cost data comparing the proposed substitution with the product specified. 

 

e. Any required license fees or royalties, 
 

f. Availability of maintenance service, and source of replacement materials. 
 

D. Contractor's Representation: 
 

1. Any request for a substitution constitutes a representation that the Contractor: 
 

a. Has investigated the proposed product and determined that it is equal to or superior in all 
respects to that specified. 

 

b. Will provide the same warranties or bonds for the substitution as for the product specified. 

 

c. Will coordinate the installation of accepted substitutions into the Work, and make such other 
changes as may be required to make the Work complete in all respects. 

 

d. Waives all claims for additional costs which may subsequently become apparent. 
 

E. The Architect/Engineer will review requests for substitutions with reasonable promptness, and will notify 
Contractors is writing of their decisions regarding requested substitutions. 

 

 

END OF SECTION 



Highland Township Fire Department  

Fire Station No. 1  
 

 

Section 01610 

ACCESS, DELIVERY & STORAGE 

 

PART 1 GENERAL 
 

1.1 ACCESS 
 

a. Contractor vehicle parking and location of field offices and storage trailers require prior 
approval of the General Contractor. 

 

1.2 DELIVERY AND STORAGE 
 

a. Contractors receiving deliveries to the site shall request a 24 hour notice of delivery from 
suppliers. Contractors receiving deliveries shall ensure that their personnel are at the 
site to receive deliveries and properly store same. 

 

b. Bidders of Divisions for supply only divisions shall give 48 hour notice to the General 
Contractor so proper arrangements can be made for unloading. 

 

c. Any Contractors or Bid Division suppliers not giving proper notice shall reimburse the 
Contractors at the site or be back charged accordingly for unloading and storage of said 
materials. 

 

d. All Contractors shall limit storage of materials in the building. Delivery of material shall 
not be made to the project site until the job progress permits delivery and the schedule 
calls for it. 

 

e. All storage areas and locations require prior approval from the General Contractor. 
 

f. Each Contractor shall move any stored material or equipment under their control if it 
interferes with the operation of the Owner or other Contractors at no additional 
cost to the Owner or other Contractors. 

 

g. Contractors shall obtain and pay for additional storage and work areas need for 
operations 

 

1.3 PROJECT ADDRESS 
a. The project addresses for deliveries are as follows: 

• Address: 1600 Highland Rd 
                  Highland, MI 48357 
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Section 01700 

CONTRACT CLOSE-OUT 
 
PART 1 GENERAL 

 

1.1 DESCRIPTION 
 

A. Each contractor shall comply with requirements stated in the Contract Documents for procedures in 
closing out the Work. 

 

1.2 SUBSTANTIAL COMPLETION AND FINAL INSPECTION PROCEDURE 
 

A. The procedure for substantial completion and final inspection as outlined in Section 00700, Article 9 
shall be followed. 

 

B. Each Contractor shall be allowed thirty (30) calendar days from the date of receipt of the Architect's 
inspection report to complete the items on both their list of items to be completed or corrected and 
the Architect's inspection report. Contractors failing to perform in accord with these time parameters 
will be subject to the provisions of the General Conditions, and the Owner will have the right to carry 
out the Work in need of correction and/or completion, the cost of which will be deducted from the 
Contractor's contract amount. 

 

C. By the act of signing the Certificate of Substantial Completion prepared by the General Contractor 
and or Architect, the Contractor represents that they have: 

 

1. Reviewed the Contract Documents, 

 

2. Inspected their Work for compliance with the Contract Documents, 

 

3. Completed their Work in accord with the Contact Documents, and all pertinent submittals. 

 

D. They further represent that: 
 

1. Equipment and systems have been tested in the presence of the Owner's representative and are 
operational, 

 

2. Their Work is completed and ready for final inspection. 
 

1.3 CONTRACTORS' CLOSE-OUT SUBMITTALS 
 

A. Upon Substantial Completion, the Contractor shall submit the following to the Owner through the 
General Contractor: 

 

1. Evident of compliance with requirements of governing authorities, including Certificates 
of Inspection, 

 

2. Warranties and Bonds, signed and co-signed where applicable in accordance with contract 
documents. 
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3. Evidence of Payment and Release of Liens, 

 

4. Certification of Substantial Completion, 
 

5. Record Drawings, 
 

6. Consent of Surety to Final Payment (if applicable), 
 

7. All test reports, material certifications, etc. as required by the Health Department, City 
Officials, etc. as specified in the Contract Documents. 

 

B. Contractors shall have forty-five (45) calendar days from the receipt of the Certificate of Substantial 
Completion to submit all close-out submittals to the General Contractor. Contractors failing to 
perform in accord with this time parameter will be subject to a $500.00 per month deduction from 
their contract amount until all close-out documentation is received and accepted. 

 

1.4 OWNER INSTRUCTION AND TRAINING 
 

A. Each Contractor shall instruct the Owner or Owner's designated staff in the proper operation, use and 
maintenance of all materials, finishes, equipment and systems installed or furnished by the Contractor. 

 

B. Operating and Maintenance Manuals. Prior to Substantial Completion of the Work, submit Operating 
and Maintenance Manuals for the equipment to the Architect through the General Contractor. 
Submit in 2 copies, unless otherwise specified. 

 

The manuals shall be neatly edited with similar equipment grouped, pages tabbed and indexed. All 
material shall be printed or typewritten, and individual pages shall be set into plastic page covers. The 
manuals shall contain the following information. 

 

1. Complete operating instructions and recommendations for the type of fuel and other materials 
to be used in or with the item. 

 

2. Manufacturer's complete data sheets. 
 

3. Complete cleaning instruction including recommended cleaning materials. 
 

4. Complete lubrication data and schedules. 
 

5. Maintenance data, repair and adjustment data including manufacturer's instructions. 
 

6. Parts list with numbers, recommended parts to stock and nearest parts depot and service 
organization. 
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7. Assembly drawings, wiring diagrams, mechanical diagrams and installation diagrams and 
instructions 

 

Special Tools. Provide special tools normally furnished with equipment which are required 
for maintenance purposes such as wrenches for door closers. 

 

C. Owner instruction and training will be scheduled by the General Contractor. Contractors will have all 
subcontractor representatives and factory and equipment supplier representatives present at 
these meetings as required to provide complete operating and maintenance instructions. 

 

D. Refer to individual sections of the Work for additional operating and maintenance instruction 
requirements. 

 

1.5 REBATES 
 

A. All utility rebates are to be turned over to the Owner. Each Contractor shall supply the Owner with the 
necessary information and assist the Owner in obtaining rebates. 

 

1.6 FINAL APPLICATION FOR PAYMENT 
 

A. Each Contractor shall submit the final Application for Payment in accord with the procedures and 
requirements stated in the General Conditions. 

 
 

END OF SECTION 
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Section 01700 

CLEANIING AND FINAL CLEAN-UP 
 
 
PART 1 GENERAL 

 

1.1 DESCRIPTION 
 

A. Each Sub-Contractors shall execute cleaning during the progress of the Work, and at completion 

of the Work, as required by the Scope of Work. 

 

1.2 DISPOSAL REQUIREMENTS 
 

A. The Owner may, at their discretion, provide a refuse container on the project site for use by 
Sub-Contractors doing interior finishes work after the building is substantial enclosed. All Sub-

Contractors are responsible to include in their base bid price the cost for legally disposing of their 

respective debris & trash off site. In no certain terms are the demolition, concrete, masonry, steel, 

roofing, drywall, window, plumbing, HVAC, electrical trade Sub-Contractors permitted to use 
Owner provided refuse containers, if provided by the Owner. 

 

B. Each Sub-Contractors shall be responsible to move and deposit their own trash to the supplied 
dumpsters.  All boxes and bulky items must be crushed before they are deposited in the dumpster. 

If the Owner elects not to provide dumpsters, the Sub-Contractors shall be responsible to remove 
their debris and trash off site or provide their own refuse containers on site. 

 

C. Conduct cleaning and disposal operations to comply with codes, ordinances, regulations, and anti- 
pollution laws. 

 

PART 2 PRODUCTS AND EQUIPMENT 
 

1.1 CLEANING PRODUCTS & EQUIPMENT 
 

A. Use only those cleaning materials which will not create hazards to health or property, and which will 
not damage surfaces. 

 

B. Use only those cleaning materials and methods recommended by the manufacturer of the surface 

material to be cleaned. 

 

C. Use cleaning materials only on surfaces recommended by the cleaning material manufacturer. 
 

D. Each Sub-Contractors shall provide their own cleaning equipment. 
 

E. Each Sub-Contractors shall cooperate with the Owner, the General Sub-Contractors and the refuse 

hauler regarding clean-up. 
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PART 3 EXECUTION 
 

3.1 HOUSEKEEPING AND CLEAN-UP 
 

A. Each Sub-Contractors shall execute periodic housekeeping to keep their Work, the site, the building, 
and adjacent properties free from accumulations of waste materials, rubbish and windblown 

debris, resulting from construction operations. 

 

B. Each Sub-Contractors is financially responsible for their own clean-up operations. Clean-up must 

be timely as well as thorough in order to meet safety regulations and permit other Sub-

Contractors to perform without hindrance from dirt and debris. The General Sub-Contractors will 
coordinate Project housekeeping and take appropriate steps to maintain clean working conditions.  
Sub-Contractors failing to meet housekeeping requirements will be back charged for services 
arranged by the General Sub-Contractors. 

 

3.2 DUST CONTROL 
 

A. Clean spaces prior to the start of finish painting and continue cleaning on an as-needed basis until 
painting is finished. 

 

B. Schedule operations so that dust and other contaminants resulting from Sub-Contractors activities 
will not adversely affect the County or the work of others. 

 

3.3 FINAL CLEANING 
 

A. Each Sub-Contractors shall remove all debris from the finished building and site. 
 

B. The General Contractor shall perform final building clean-up. 
 

C. Prior to final completion or Owner occupancy, each active Sub-Contractors shall conduct an 

inspection of exposed interior and exterior surfaces and all Work areas, to verify that the entire 
Project is clean. 

 

 

 

 

 

END OF SECTION 
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Section 01720 

RECORD DOCUMENTS  
 
 
PART 1 GENERAL 

 

1.1 DESCRIPTION 
 

A. The General Contractor will maintain a set of Record Documents at the site including 

the following: 

 

1. Drawings, 
2. Specifications, 
3. Addenda, 
4. Change Order and other Modifications to the Contracts, 
5. Written Instructions, 
6. Approved Shop Drawings, Product Data and Samples, 
7. Field Test Records, 

8. Construction Photographs. 
 

1.2 RECORD DRAWINGS 
 

A. During the course of construction, each Sub-Contractor shall record any and all 

installation information that differs in size, dimension or type from that shown on the 

Construction Documents on a single set of construction documents which are to be 
turned over to the General Contractor to serve the purpose of compiling as-built drawings. 

 

1.3 SUBMITTAL 
 

A. At Contract close-out, and as a condition of final payment, each Su b-Contractor shall 

deliver Record Documents, as indicated in 1.02.A above, in neat, clean and dry 

condition, to the General Contractor, for delivery to the Owner. 

 

B. Each Sub-Contractor shall accompany his Record Document submittal with a transmittal 
letter in duplicate, containing: 

 

1. Date, 

2. Project designation, 
3. Contractor's name and address, 
4. Bid Division name and number, 

5. Title and number of each Record Document, 
6. Signature of Contractor or his authorized representative. 

 

END OF SECTION 

 



Highland Township Fire Department  

Fire Station No. 1  

 

Section 01800 

HAZARDOUS MATERIALS  

 

PART 1 GENERAL 
 

1.1 DESCRIPTION 
 

A. It shall be the Sub-Contractor’s responsibility to ensure that the General Contractor is notified of any 
hazardous materials brought to the site. 

 

B. The Sub-Contractor agrees to disallow any known carcinogen to be brought onto the jobsite at any 
time. 

 

1.2 REQUIREMENTS 
 

A. The Contractor shall provide: 

 

1. Two (2) copies of each Safety Data Sheet (SDS) for each of the hazardous materials used 
on the site. 

 

2. Certification that the S u b - Contractor (and his subcontractors) has instructed 
the persons using the hazardous materials in their proper use. 

 

3. For removal of any unused hazardous materials brought to the jobsite. 
 

4. Certification that not asbestos containing materials are being used or brought onto 
the site by signing and notarizing the asbestos free certificate. 

 

B. The Sub-Contractor has the responsibility to make himself, his employees, and its subcontractors aware 
of any potential hazardous materials in the area of his specified work by checking with the General 
Contractor, Architect or his designated supervisor. 

 

C. The above requirements must be fulfilled, in writing, at or prior to a pre-construction meeting by 
filling out the Sub-Contractor Hazardous Materials Compliance Form. 

 

D. Standard safety practices and regulations as supplied by all governmental agencies will be in effect.  Any 
violation will be justification of stop work on demand. 
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ASBESTOS FREE CERTIFICATE 
 

CONTRACTOR    

 

Company Name    

 

Street City State Zip   

 

Project    

 

Bid Division :    

 

Name of Building (s) in which work was performed:    
 

  
 

  
 

Certificate Statement:    

 

I , representing and having authority for    

 

  , hereby certify that any and all products/materials which will be or have 
been installed/introduced in the above-mentioned buildings, are asbestos free or less than one percent 
(1%) asbestos by weight. 

 

 

Execution:         Print Name      
   

 

  
Signature 

 

  
Company 

 

  
Date 

 

Notary Public    

 

My Commission Expires_____________________________________ 

 


