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1@S16

SPK (2) 3/4"

TO AER-1

W
P

-
1

QUANTITY OF CONDUIT **

CONDUIT BY E.C.

WIRE TYPE BY AV

WIRE QUANTITY BY AV

CONDUIT SIZE

SIGNAL TYPE

DESTINATION BOX

BOX DESIGNATION

X

X

NEUTRIK COMBO CONNECTOR

SEPARATION DISTANCE

EMT

RIGID STEEL

RIGID STEEL

EMT

EMT

RIGID STEEL

RIGID STEEL

EMT

POWER

CONDUIT TYPE

* AMPERAGE IN CONDUIT IS THE SUM OF ALL CURRENT CONDUCTORS IN THE

PIPE.

  NO DESIGNATES A CONDITION THAT SHOULD NOT BE DONE.

TYPICAL EQUIPMENT LABEL

TO SPKRS HF1 - HF7

NO SCALE

8

PA-6A

SCHEMATIC DESIGNATION

NOTE: CHARACTERS TO BE 1/8" HIGH

FUNCTION

HIGH

SHIELD

HIGH

SHIELD

2

1

3

T

R

S SHIELD

HIGH

NOTE:

ALL 3 CONNECTORS SHOWN FOR

WIRING CLARIFICATION ONLY, USE

ONLY APPLICABLE CONNECTORS.

AT INPUT

SHIELD GROUNDED

LOW

HIGH

O
U

T
P

U
T

I
N

P
U

T

-

+

G

HIGH

SHIELD

HIGH

SHIELD

SHIELD

HIGH

TYPICAL RCA

CONNECTOR

TYPICAL XLR

CONNECTOR

TYPICAL

1

/

4

" TRS

CONNECTOR

3

1

2

S

R

T

SHIELD

ST-UBA2

HIGH

+

G

+

RDL

SHIELD

HIGH

NO LARGE POWER TRANSFORMERS OR MOTORS SHOULD BE LOCATED WITHIN

50 FEET OF RECORDING OR BROADCAST STUDIOS, STAGES, WORSHIP

PLATFORMS, CONTROL ROOMS, A/V EQUIPMENT ROOMS, OR SOUND CONTROL

POSITIONS.

OK

30 IN

1 FT

4 FT

OK

OK

OK

OK

EQUIPMENT ROOMS

EQUIPMENT ROOMS

PLATFORM, PIT

PLATFORM, PIT

HOUSE MIX/PULL PATH

CONDUIT LOCATION SEPARATION DATA

AV EQUIPMENT

LOCATION

UNDER

60 AMP

60 TO

120 AMP

30 INOKCONTROL ROOM

CONTROL ROOM OK OK

HOUSE MIX/PULL PATH OK 4 FT

OK 1 FT

ABOVE

120 AMP

NO

NO

4 FT

16 IN4 IN1 INRIGIDRIGID

1 FT4 INRIGIDEMT

4 FT2 FTEMTEMT

PVC PVC 4 FT 12 FT

ABOVE

20 AMP

UNDER

20 AMP

POWER

CONDUIT

TYPE

AUDIO / VIDEO

CONDUIT

TYPE

CONDUIT SEPARATION DETAIL / DATA.

5

NO SCALE

CONDUIT SEPARATION DATA

UN-BALANCED

MONO/STEREO

SIGNAL

MONOING NETWORK DETAIL

NO SCALE

7

INPUT

MONO

BALANCED

BALANCED

MONO

INPUT

CONDUIT SIZE AND WIRE PULL DETAIL

NO SCALE

9

ELECTRICAL

DISTRIBUTION AMP

COMPOSITE VIDEO

ABOVE FINISHED FLOOR

ATTENUATOR

COMPACT DISC

LEFT/RIGHT

MICROPHONE PATCH

INTERCOM JUNCTION BOX

ISOLATED GROUND

HIGH FREQUENCY

GENERATOR

MICROPHONE

MODULATOR

L/R

MP

MON

MIX

MIC

MOD

MTRX

MTD

N
NEUTRAL

MONITOR

MATRIX

MOUNTED

MIXER

ELEC

HORIZ

ICOM/IC

GEN

IJB

ISO

EQUIP

HF

IG

G

GA

ISOLATION

INTERCOM

HORIZONTAL

GAUGE

GROUND

EQUIPMENT

AFF

ATT

CASS

DWG

DIA

DIM

DA

CV

CKT

CD

CH

DRAWING

DIMENSION

DIAMETER

CIRCUIT

CHANNEL

CASSETTE

OFE
OWNER FURNISHED EQUIPMENT

AMPLIFIER

LOUDSPEAKER

D
E

V
I
C

E

N
E

X
T

1

3

2

3

1

2

3

1

2

REF POWER

GROUNDING DETAIL

1

3

2

MIXER

REF POWER

1. FLOAT SHIELDS AT OUTPUTS OF DEVICES.

GROUNDING DETAIL

2

NO SCALE

SIGNAL GROUNDING DETAIL

   SYSTEM SCHEMATIC DIAGRAM FOR ACTUAL CONFIGURATION.

2. CONNECT ALL GROUND LINES AT ONLY ONE POINT IN EQUIPMENT RACK.

3. EQUIPMENT ARRANGEMENT SHOWN FOR ILLUSTRATION ONLY.  REFER TO

HIGH

LOW

SHIELD

NO SCALE

4

LOW

HIGH

SHIELD

LOW

SHIELD

HIGH

SIGNAL

STEREO

BALANCED

6

NO SCALE

MONOING NETWORK DETAIL

DIVISION OF LABOR

GENERAL INFORMATION & DIVISION OF LABOR

TERMS:

FURNISH = PROVIDE AND INSTALL.

PROVIDE = DELIVER TO CUSTOMER IN BOX.

INSTALL = TAKE PROVIDED PIECE AND INSTALL PER DRAWING AND SPEC.

ELECTRICAL CONTRACTOR:

1.  ELECTRICAL CONTRACTOR SHALL FURNISH AND INSTALL ALL CONDUIT AND

BOXES ASSOCIATED WITH THE AUDIO, VIDEO, AND THEATRICAL LIGHTING

SYSTEMS AS SHOWN ON THE DRAWINGS.

2.  ELECTRICAL CONTRACTOR SHALL SUPPLY ALL JUNCTION BOXES FOR THE

AV AND THEATRICAL LIGHTING SYSTEMS WITH APPROPRIATE COVERS.

3.  ALL CONDUITS NOT SPECIFICALLY IDENTIFIED SHALL BE 3/4".

4.  ALL CONDUITS BELOW GRADE SHALL BE PVC OR AS REQUIRED BY CODE. ALL

CONDUITS ABOVE GRADE SHALL BE EMT OR AS REQUIRED BY CODE.

5.  NO CONDUIT SHALL BE INSTALLED WITH MORE THAN THREE (3) 90 DEGREE

BENDS.  IF A CONDUIT RUN REQUIRES MORE THAN THREE BENDS OR IF THE

CONDUIT RUN IS IN EXCESS OF 150' IN TOTAL LENGTH, INSERT A PULL BOX OR

USE THE NEXT LARGER SIZE CONDUIT.

6.  ALL CONDUITS TO BE LABELED AT THE SOURCE BOX WITH THE DESTINATION

BOX IN A CLEAR AND LOGICAL MANNER.

7.  ENDS OF ALL CONDUITS ARE TO BE DEBURRED AND SHALL HAVE AN

APPROPRIATE BUSHING INSTALLED.

8.  ELECTRICAL CONTRACTOR SHALL SUPPLY A POLY PULL-LINE IN EACH

CONDUIT.

9.  ALL LINE VOLTAGE WIRE FOR THE SOUND, VIDEO, AND THEATRICAL

LIGHTING SYSTEMS SHALL BE SUPPLIED AND INSTALLED BY THE ELECTRICAL

CONTRACTOR.

10. LINE VOLTAGE CONDUITS SHALL MAINTAIN A MINIMUM OF 24" SEPARATION

FROM AUDIO SIGNAL CONDUITS EXCEPT TO CROSS AT 90° ANGLE WHEN

NECESSARY.

11. ALL AV FLOOR POCKETS INCLUDING COVER PLATES AND LIDS SHALL BE

SUPPLIED AND INSTALLED BY THE ELECTRICAL CONTRACTOR.

AV CONTRACTOR:

1.  ALL LOW VOLTAGE WIRE FOR THE SOUND AND VIDEO SYSTEMS SHALL BE

SUPPLIED AND INSTALLED BY THE AV CONTRACTOR.

2.  NO WIRE SPLICES IN CONDUIT.

3.  REFER TO SPECIFICATIONS FOR ADDITIONAL INSTALLATION DETAILS.

4.  ENGRAVED PANELS IN FLOOR BOXES AND ON WALL PLATES SHALL BE

FURNISHED AND INSTALLED BY THE AV CONTRACTOR.

1

3

2

3

1

SHLD

BLACK

RED

2

MIC INPUTS

2

3

1
1

2

3

RED

SHLD

BLACK

ALL SYMBOLS MAY NOT BE USED

3

ABBREVIATIONS

1

10

DRAWING INDEX

SYMBOL LEGEND

175' - 250'

250' - 400'

100' - 175'

  0' - 100'

DISTANCE

#6 AWG CONDUCTORS

POWER CONDUCTOR SIZING DATA

CONDUCTOR SIZE

#12 AWG CONDUCTORS

#10 AWG CONDUCTORS

#8 AWG CONDUCTORS

* CONDUCTOR SIZING BASED ON 1200W LOAD @ 120V AC

VC

SP

IC

WP

C

AC

FB

TYPE-X

A - 01

TYPE-X

A - 01

VOLUME CONTROL

CEILING MOUNTED JUNCTION BOX

WALL-MOUNTED BUSS BOX

WALL-MOUNTED INTERCOM JUNCTION BOX

WALL-MOUNTED I/O JUNCTION BOX

10w

ANTENNA

WHIRLWIND W4 MULTI-PIN CONNECTOR (OUTPUT)

WALL-MOUNTED SPEAKER JUNCTION BOX

WALL-MOUNTED VOLUME CONTROL BOX

WHIRLWIND W4 MULTI-PIN CONNECTOR (INPUT)

PLATE-MOUNTED FEMALE XLR CONNECTOR

PLATED-MOUNTED NL4 CONNECTOR

PLATE-MOUNTED MALE XLR CONNECTOR

PLATE-MOUNTED COMBO CONNECTOR

PLATE-MOUNTED BNC CONNECTOR

PLATE-MOUNTED CAT5 (NETWORK)  CONNECTOR

2 CHANNEL AMPLIFIER

4 CHANNEL AMPLIFIER

SCREW TERMINAL

POWER FLOOR BOX

AV FLOOR BOX

FULL-RANGE 2-WAY LOUDSPEAKER

BIAMPED 2-WAY LOUDSPEAKER

SUBWOOFER

BIAMPED 3-WAY LOUDSPEAKER

CEILING SPEAKER

AC DUPLEX OUTLET -- STANDARD POWER

AC QUAD OUTLET -- TECHNICAL POWER

AC QUAD OUTLET -- STANDARD POWER

MIC-1

MON-1

LINE-1

NET-1

TIELINE-1

VIDEO-1

PS
WALL-MOUNTED PAGING SYSTEM JUNCTION BOX

 CEILING SPEAKER ( FLOOR PLAN )

CEILING MOUNTED NETWORK DROP

WALL MOUNTED NETWORK DROP

FLOOR MOUNTED NETWORK DROP

WALL RACK

FREESTANDING RACK WITH DOORS

HDMI INPUT

PLATE-MOUNTED HDMI CONNECTOR

 CEILING PENDANT SPEAKER ( FLOOR PLAN )

SCHEMATIC SYMBOLS

FLOOR RACK

DESKTOP RACK

FLOOR PLAN SYMBOLS

FLOOR PLAN SYMBOLS (cont.)

SJ SPEAKER JUNCTION BOX

VIDEO JUNCTION BOX

UNBALANCED

UNDER BALCONY

SYNCHRONIZATION

VID

UNBAL

SW

SYNC

W/O

W/

W

VJ

UB

WITHOUT

WATT

WITH

VIDEO

SWITCH

POWER SUPPLY UNIT
PS/PSU

PROJ

PNL

PLT

PANEL

PROJECTOR

PLATE

POE
POWER OVER ETHERNET

NOTE:

** QUANTITY IS (1) UNLESS NOTED DIFFERENTLY.

CH 1

CH 2

CH 1

CH 2

CH 4

CH 3

PUSH

NEUTRIK

1

3

2

S

S
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AV100 SHEET INDEX, SYMBOLS, DIVISION OF LABOR

AV101 AUDIO SCHEMATIC

AV102 VIDEO SCHEMATIC

AV103 FIBER PATCHING SCHEMATIC

AV104 INTERCOM SCHEMATIC

AV110 AV EQUIPMENT SCHEDULE

AV211 FIRST FLOOR AV PLAN

AV221 SECOND FLOOR AV PLAN

AV231 CATWALK AV PLAN
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TL101 TL SCHEMATIC

TL102 TL DISTRIBUTION
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TL211 FIRST FLOOR - UNIT A TL PLAN

TL221 SECOND FLOOR TL PLAN

TL231 CATWALK TL PLAN

AV401 AV DETAILS

AV105 AV RACK LAYOUTS



WP-1 (4 GANG PLATE)

STAGE

AV-2AV-1

1

3

2

NEUTRIK

IC-B

F-1

1

3

2

NEUTRIK

IC-A

WP-2 (4 GANG PLATE)

STAGE

AV-4AV-3

1

3

2

NEUTRIK

IC-B

F-2

1

3

2

NEUTRIK

IC-A

WP-3 (4 GANG PLATE)

STAGE

AV-6AV-5

1

3

2

NEUTRIK

IC-B

F-3

1

3

2

NEUTRIK

IC-A

WP-4 (4 GANG PLATE)

STAGE

AV-8AV-7

1

3

2

NEUTRIK

IC-B

F-4

1

3

2

NEUTRIK

IC-A

WP-5 (4 GANG PLATE)

STAGE

AV-10AV-9

1

3

2

NEUTRIK

IC-B

F-5

1

3

2

NEUTRIK

IC-A

WP-6 (4 GANG PLATE)

STAGE

AV-14AV-13

1

3

2

NEUTRIK

IC-B

F-7

1

3

2

NEUTRIK

IC-A

WP-7 (4 GANG PLATE)

STAGE

AV-12AV-11

1

3

2

NEUTRIK
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AV EQUIPMENT SCHEDULE

BOX # Location Type Level

MOUNTING

HEIGHT MOUNTING TYPE

BOX & COVER

PROVIDED BY

CONN. PLATE

PROVIDED BY Comments

AV EQUIPMENT SCHEDULE

BOX # Location Type Level

MOUNTING

HEIGHT MOUNTING TYPE

BOX & COVER

PROVIDED BY

CONN. PLATE

PROVIDED BY Comments

AER-1 16SP CATWALK LEVEL 3' - 6" CATWALK

FB-1 EXISTING AUDITORIUM N108 FSR FL-200-4 FIRST FLOOR 0' - 0" FLOOR/FLUSH EC AV

FB-2 EXISTING AUDITORIUM N108 FIRST FLOOR 0' - 0" FLOOR/FLUSH EC AV

FB-3 EXISTING AUDITORIUM N108 FSR FL-600P-6 FIRST FLOOR 0' - 0" FLOOR/FLUSH EC AV

FB-4 EXISTING AUDITORIUM N108 FIRST FLOOR 0' - 0" FLOOR/FLUSH EC AV

IC-1 EXISTING AUDITORIUM N108 12x12x6 FIRST FLOOR 8' - 0" SURFACE EC AV

IC-2 EXISTING AUDITORIUM N108 1 GANG FIRST FLOOR 3' - 0" SURFACE EC AV

IC-3 TICKET BOOTH N114 4 GANG DEEP FIRST FLOOR 3' - 6" SURFACE EC AV

JB-1 EXISTING AUDITORIUM N108 36x6x6 FIRST FLOOR 8' - 0" SURFACE EC AV

JB-2 EXISTING AUDITORIUM N108 12x12x6 FIRST FLOOR 0' - 6" SURFACE EC AV

JB-3 SCENE SHOP N115 36x36x6 FIRST FLOOR 4' - 0" SURFACE EC AV

JB-4 CONTROL BOOTH N110 6x6x4 FIRST FLOOR 1' - 6" SURFACE EC AV

JB-5 12x12x6 CATWALK LEVEL 8' - 0" SURFACE EC AV

MJ-1 EXISTING AUDITORIUM N108 1 GANG CATWALK LEVEL 2' - 8" SURFACE EC AV SUSPENDED RECORDING MIC

MJ-2 EXISTING AUDITORIUM N108 1 GANG CATWALK LEVEL 2' - 8" SURFACE EC AV

MJ-3 EXISTING AUDITORIUM N108 1 GANG CATWALK LEVEL 2' - 8" SURFACE EC AV

MJ-4 EXISTING AUDITORIUM N108 1 GANG CATWALK LEVEL 2' - 8" SURFACE EC AV

MJ-5 EXISTING AUDITORIUM N108 1 GANG CATWALK LEVEL 2' - 8" SURFACE EC AV

MJ-6 EXISTING AUDITORIUM N108 1 GANG CATWALK LEVEL 2' - 8" SURFACE EC AV

MJ-7 EXISTING AUDITORIUM N108 1 GANG CATWALK LEVEL 2' - 8" SURFACE EC AV

SJ-1 EXISTING AUDITORIUM N108 6x6x4 CATWALK LEVEL 6' - 0" STRUCTURE EC AV

SJ-2 EXISTING AUDITORIUM N108 CATWALK LEVEL 6' - 0" STRUCTURE EC AV

SJ-3 EXISTING AUDITORIUM N108 CATWALK LEVEL 6' - 0" STRUCTURE EC AV

SJ-4 CORRIDOR N121 FIRST FLOOR 3' - 6" SURFACE EC AV

SMP EXISTING STAGE N118 WRK-44-27 FIRST FLOOR 0' - 0" FLOOR

VC TICKET BOOTH N114 4 SQ FIRST FLOOR 3' - 6" FLUSH EC AV w/ 1 GANG MUD RING

VC SCENE SHOP N115 4 SQ FIRST FLOOR 3' - 6" SURFACE EC AV w/ 1 GANG MUD RING

VC INSTRUMENTAL ROOM N116 4 SQ FIRST FLOOR 3' - 6" SURFACE EC AV w/ 1 GANG MUD RING

VC LARGE GROUP INSTRUCTION N119 4 SQ FIRST FLOOR 3' - 6" SURFACE EC AV w/ 1 GANG MUD RING

VC DRESSING ROOM N117 4 SQ FIRST FLOOR 3' - 6" SURFACE EC AV w/ 1 GANG MUD RING

VC MAKE-UP N118 4 SQ FIRST FLOOR 3' - 6" SURFACE EC AV w/ 1 GANG MUD RING

VJ-1 CHIEFPAC 525 FIRST FLOOR 7' - 0" SURFACE EC AV CORRIDOR

VJ-2 FIRST FLOOR 7' - 0" SURFACE EC AV CORRIDOR

VJ-3 EXISTING AUDITORIUM N108 FSR WB-X1 CATWALK LEVEL 3' - 8" SURFACE EC AV PROJECTOR

VJ-6 EXISTING AUDITORIUM N108 1 GANG DEEP FIRST FLOOR 10' - 7" FLUSH EC AV CAMERA

WP-1 FSR WB-X1 FIRST FLOOR 1' - 6" SURFACE EC AV

WP-2 FSR WB-X1 FIRST FLOOR 1' - 6" SURFACE EC AV

WP-3 FSR WB-X1 FIRST FLOOR 1' - 6" SURFACE EC AV

WP-4 FSR WB-X1 FIRST FLOOR 1' - 6" SURFACE EC AV

WP-5 FSR WB-X1 LOWER LEVEL 1' - 6" SURFACE EC AV

WP-6 FSR WB-X1 LOWER LEVEL 1' - 6" SURFACE EC AV

WP-7 FSR WB-X1 LOWER LEVEL 1' - 6" SURFACE EC AV

WP-8 SCENE SHOP N115 FSR WB-X2 FIRST FLOOR 1' - 6" SURFACE EC AV

WP-9 EXISTING AUDITORIUM N108 FSR WB-X1 SECOND FLOOR 1' - 6" SURFACE EC AV

WP-10 NOT USED

WP-11 EXISTING AUDITORIUM N108 FSR WB-X1 SECOND FLOOR 1' - 6" SURFACE EC AV

WP-12 INSTRUMENTAL ROOM N116 FIRST FLOOR 1' - 6" SURFACE EC AV

WP-13 LARGE GROUP INSTRUCTION N119 FIRST FLOOR 1' - 6" SURFACE EC AV

EXISTING AUDITORIUM N108

EXISTING AUDITORIUM N108

AER-2 14SP 0' - 0"

AER-3 6SP DESKTOP

AER-4 8SP

AER-5 14SP 0' - 0"

AER-6 4SP 0' - 0"

AER-7 4SP 0' - 0"

AER-8 4SP 0' - 0"

AER-9 4SP 0' - 0"

AER-10 2SP 0' - 0"

PORTABLE RACK

PORTABLE RACK

PORTABLE RACK

PORTABLE RACK

PORTABLE RACK

PORTABLE RACK

CONTROL BOOTH N110

CONTROL BOOTH N110

CONTROL BOOTH N110

FIRST FLOOR

FIRST FLOOR

FIRST FLOOR DESKTOP

EXISTING STAGE N118

EXISTING STAGE N118

EXISTING STAGE N118

EXISTING STAGE N118

EXISTING STAGE N118

EXISTING STAGE N118

FIRST FLOOR

FIRST FLOOR

FIRST FLOOR

FIRST FLOOR

FIRST FLOOR

FIRST FLOOR

FB-5 EXISTING AUDITORIUM N108 FIRST FLOOR 0' - 0" FLOOR/FLUSH EC AV

FB-6 EXISTING AUDITORIUM N108 FIRST FLOOR 0' - 0" FLOOR/FLUSH EC AV

FB-7 EXISTING AUDITORIUM N108 FIRST FLOOR 0' - 0" FLOOR/FLUSH EC AV

FSR FL-200-4

FSR FL-600P-6

FSR FL-600P-6

FSR FL-600P-6

FSR FL-600P-6

IC-4 1 GANG CATWALK LEVEL 3' - 6" SURFACE EC AV

IC-5 SURFACE EC AV

EXISTING AUDITORIUM N108

EXISTING AUDITORIUM N108 1 GANG CATWALK LEVEL 3' - 6"

JB-6 8x8x4 SURFACE EC AVNEW DIRECTOR BOOTH N201 SECOND FLOOR 1' - 6"

ANT-1 1 GANG 9' - 0"

ANT-2 9' - 0"

PORTABLE RACK

PORTABLE RACK

FIRST FLOOR

FIRST FLOOR

EXISTING AUDITORIUM N108

EXISTING AUDITORIUM N108 1 GANG

FLUSH EC AV

FLUSH EC AV

SJ-5 6x6x4 FIRST FLOOR 9' - 0" SURFACE EC AV

SJ-6

EXISTING CORRIDOR N101

1GANG CATWALK LEVEL CEILING EC AV

SJ-7 STRUCTURE EC AV

EXISTING STAGE N118

EXISTING STAGE N118

STRUCTURE

1GANG CATWALK LEVEL CEILING

EXISTING CORRIDOR N101

EXISTING CORRIDOR N101 CHIEFPAC 525

VJ-4 FIRST FLOOR 7' - 0" SURFACE EC AV CORRIDOR

VJ-5 SURFACE EC AV PROJECTOR

EXISTING CAFE/DINING M118 & M119 CHIEFPAC 525

EXISTING CAFE/DINING M118 & M119 CHIEFPAC 525 FIRST FLOOR 7' - 0"
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EXISTING STAGE N118

EXISTING STAGE N118

EXISTING STAGE N118

EXISTING STAGE N118

EXISTING STAGE N118

EXISTING STAGE N118

EXISTING STAGE N118

COORD. COVER w/ ARCHITECT

COORD. COVER w/ ARCHITECT

COORD. COVER w/ ARCHITECT

COORD. COVER w/ ARCHITECT

COORD. COVER w/ ARCHITECT

COORD. COVER w/ ARCHITECT

COORD. COVER w/ ARCHITECT

6x6x4

6x6x4

6x6x4

FSR WB-X1

FSR WB-X1
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 1/4" = 1'-0"

1

AUDITORIUM SECTION

 1/4" = 1'-0"
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FRONT ELEVATION
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SPEAKER AIMING TABLE

SPEAKER DEGREES

SPK-1 & 2: 1 0

SPK-1 & 2: 2 -1

SPK-1 & 2: 3 -2

SPK-1 & 2: 4 -4

SPK-1 & 2: 5 -6

SPK-1 & 2: 6 -8

SPK-1 & 2: 7 -10

SPK-1 & 2: 8 -10

SUB: 1 0

SUB: 2 -6

NOTES:

CONTRACTOR TO:

 PROVIDE ALL NECESSARY RIGGING HARDWARE, ACCESSORIES,

MATERIALS, LIFTS AND OTHER ITEMS NECESSARY FOR PROPER

STRUCTURAL RIGGING AND SUPPORT

 VERIFY ALL LOADS AND LIMITATIONS OF EXISTING STRUCTURE

 PROVIDE A COMPLETE RIGGING PLAN DETAILING ALL RIGGING

COMPONENTS AND CONNECTION TO BUILDING STEEL.



4x4 JUNCTION BOX

TO NEXT VC

FROM PREVIOUS VC

TO LOCAL SPEAKER

VOLUME CONTROL IN

SINGLE GANG BOX

42"

FROM PREVIOUS VC

TO NEXT VC

TO LOCAL SPEAKER

4x4 JUNCTION BOXS

VOLUME CONTROL IN

SINGLE GANG BOX

INTERCOM BACK-BOX

(TELEX "U" BOX)

CONDUITS TO / FROM

INTERCOM SYSTEM.

7'

5'-8

1

2

"

7'-9

1

2

"

POWER CONDUIT

AV CONDUIT

STUD WALL FRAMING 16" ON CENTER

VERIFY EXACT LOCATIONS IN FIELD.

VJ BOX (CHIEF PAC-520)
LCD DISPLAY

2X6 BLOCKING

STUD WALL CONSTRUCTION

VERIFY EXACT CONDITIONS

IN FIELD.

LCD DISPLAY

POWER SOURCE

110-120VAC

OPTIONAL RADIO

REMOTE INPUT

CONDUIT BY E.C.

NOTES:

1) AV CONTRACTOR TO PROVIDE CONTROLLER, SCREEN, AND LOW-VOLTAGE WALL

SWITCH.

2) ELECTRICAL CONTRACTOR TO PROVIDE POWER, CONDUITS, AND JUNCTION BOXES

AS REQUIRED.

3) THE LVC CONTROL IS MOUNTED IN TWO DOUBLE-GANG ELECTRICAL BOXES BOLTED

TOGETHER. ONE BOX CONTAINS THE ACTUAL MODULE, WHILE THE EMPTY BOX IS

USEFUL

FOR MAKING CONNECTIONS.

BLACK

YELLOW

WHITE

RED

BROWN

GREEN

BLACK

RED

WHITE

GROUND LUG

GREEN

GROUND

BLACK, & YELLOW

HOT

WHITE

COMMON

RED

UP

BLACK

DOWN

BROWN

DOWN

LOW-VOLTAGE

WALL SWITCH

BACK BOX BY E.C.

SCREEN

LOW-VOLTAGE

CONTROL MODULE

CONDUIT BY E.C.

CONDUIT BY E.C.

RECOMMENDED CONTROL

WIRE SIZE: 20-24 AWG

RECOMMENDED POWER AND

MOTOR WIRE SIZE: 14-18 AWG

POWER SOURCE

120VAC 60HZ

SCREEN

FUSE

TYPE GMA 5A

OPTIONAL RADIO REMOTE INPUT

OPTIONAL INFRARED REMOTE INPUT

RECOMMENDED CONTROL

WIRE SIZE: 20-24 AWG

RECOMMENDED POWER AND

MOTOR WIRE SIZE: 14-18 AWG

WHITE

BLACK

RED

BLACK

GREEN

GROUND

RED

BLACK

WHITE

CONDUIT BY E.C.

GROUND LUG

BLACK

GREEN

ONBOARD TEST

BUTTONS

NOTES:

1) AV CONTRACTOR TO PROVIDE CONTROLLER, SCREEN, AND LOW-VOLTAGE WALL

SWITCH.

2) ELECTRICAL CONTRACTOR TO PROVIDE POWER, CONDUITS, AND JUNCTION BOXES

AS REQUIRED.

3) THE LVC CONTROL BOARD IS MOUNTED IN A GALVANIZED STEEL HOUSING MEASURING

2-1/4" H X 4-1/2" W X 10-1/2" L. STANDARD KNOCKOUTS PROVIDED ON HOUSING FOR

1/2" CONDUIT CONNECTIONS.

CONDUIT BY E.C.

CONDUIT BY E.C.

LOW-VOLTAGE

RELAY CONTROL
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TYPICAL INTERCOM AND VC INSTALLATION DETAIL
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3

LOW VOLTAGE CONTROL DETAIL
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3 PHASE, 4 WIRE + GND

120 VAC

200A MAX.

60Hz.

(BY OTHERS)

24 x 20A SINGLE

POLE RELAYS

NET OPTION CARD

TO HOUSE

LIGHT CIRCUITS

(TYP 20A

2-WIRE

CIRCUITS)

ION

2000 CHANNEL CONTROL CONSOLE

12' NET CABLE

3 PHASE, 4 WIRE + GND

120 VAC

200A MAX.

60Hz.

(BY OTHERS)

24 x 20A SINGLE

POLE RELAYS

NET OPTION CARD

(TYP OF 24 - 20A 2-WIRE CKTS)

TO RELAY CIRCUITS

STAGE LEFT

STAGE LEFT
STAGE RIGHT STAGE RIGHT

N11

N14

N15

N16

N17

SINGLE PHASE, 2 WIRE + GND

120V / 60 Hz.

20A MAX.

(BY OTHERS)

WALL-MOUNTABLE

EQUIPMENT RACK - 24U

DMX OUT PLUG-IN STATION

STAGE LEFT ELECTRIC #2

DMX OUT PLUG-IN STATION

STAGE LEFT ELECTRIC #1

DMX OUT PLUG-IN STATION

HOUSE LEFT CATWALK

DMX OUT PLUG-IN STATION

HOUSE RIGHT CATWALK

DMX OUT PLUG-IN STATION

UPSTAGE LEFT

DMX OUT PLUG-IN STATION

STAGE LEFT

DMX OUT PLUG-IN STATION

STAGE LEFT ELECTRIC CYC

DMX OUT PLUG-IN STATION

STAGE LEFT ELECTRIC #3

DMX OUT PLUG-IN STATION

STAGE RIGHT ELECTRIC #2

DMX OUT PLUG-IN STATION

STAGE RIGHT ELECTRIC #1

DMX OUT PLUG-IN STATION

STAGE FRONT LEFT

DMX OUT PLUG-IN STATION

STAGE FRONT RIGHT

DMX OUT PLUG-IN STATION

UPSTAGE RIGHT

DMX OUT PLUG-IN STATION

STAGE RIGHT

DMX OUT PLUG-IN STATION

STAGE RIGHT ELECTRIC CYC

DMX OUT PLUG-IN STATION

STAGE RIGHT ELECTRIC #3

DMX 1 OUTPUT

DMX 1 OUTPUT

DMX 1 OUTPUT

DMX 1 OUTPUT

D9

D10

D11

D12

DMX 1 OUTPUT

DMX 1 OUTPUT

DMX 1 OUTPUT

DMX 1 OUTPUT

D5

D6

D7

D8

DMX 2 OUTPUT

DMX 2 OUTPUT

DMX 2 OUTPUT

DMX 2 OUTPUT

D1

D2

D3

D4

DMX 2 OUTPUT

DMX 2 OUTPUT

DMX 2 OUTPUT

DMX 2 OUTPUT

DMX 1 INPUT DMX 2 INPUT ETCNet

BPS-2

2 DMX INPUT GATEWAY / NET / PORTABLE

ECPB-4-GANG

U1

S1

FROM AV CONTROL PROCESSOR

LCD

MONITOR

LCD

MONITOR

SINGLE PHASE, 2 WIRE + GND

120V / 60 Hz.

20A MAX.

(BY OTHERS)

RPTL-1 RPTL-3

PORTABLE

UV3

UV2

N4,5,6

DMX 1 INPUT DMX 2 INPUT ETCNet

BPS-1

2 DMX INPUT GATEWAY / NET / PORTABLE

ECPB-4-GANG

PORTABLE

UNISON

PRESET STATION

U6

UNISON

PRESET STATION

U7

UNISON

PRESET STATION

U8

UNISON

PRESET STATION

ES-8
ES-7 ES-6 ES-5

UNISON

PRESET STATION

U2

UNISON

PRESET STATION

ES-2ES-1

UNISON

PRESET STATION

U10

UNISON

PRESET STATION

U11

UNISON

PRESET STATION

ES-10
ES-11 ES-12

U12

UNISON

PRESET STATION

ES-9

DMX IN

TRIGGER

DMX OUT

 EMERGECNY BYPASS

DETECTION KIT

TO HOUSE LIGHT

FIXTURES

20A, 120V POWER

FROM INVERTER

(BY OTHERS)

DMX BYPASS CONTROLLER

N10

NET

1

4 PORT GATEWAY

2

3

4

PORTABLE

LIGHTING

CONTROLLER

DMX 1 INPUT DMX 2 INPUT ETCNet

SPS

2 DMX INPUT GATEWAY / NET / PORTABLE

ECPB-4-GANG

PORTABLE

UV1

N3

UNISON

PRESET STATION

ES-3

UNISON

PRESET STATION

ES-4

UNISON

PRESET STATION

U14

UNISON

PRESET STATION

ES-13ES-14

U3

U4

U5

U9

U13

HOUSE LEFT

DMX OUT PLUG-IN STATION

HOUSE ELECTRIC #3

DMX OUT PLUG-IN STATION

HOUSE ELECTRIC #4

DMX OUT PLUG-IN STATION

HOUSE LEFT TORMENTOR

DMX OUT PLUG-IN STATION

HOUSE SPOT

DMX 1 OUTPUT

DMX 1 OUTPUT

DMX 1 OUTPUT

DMX 1 OUTPUT

HOUSE RIGHT

DMX OUT PLUG-IN STATION

HOUSE ELECTRIC #1

DMX OUT PLUG-IN STATION

HOUSE ELECTRIC #2

DMX OUT PLUG-IN STATION

HOUSE RIGHT TORMENTOR

DMX OUT PLUG-IN STATION

HOUSE RIGHT SPOT

DMX 1 OUTPUT

DMX 1 OUTPUT

DMX 1 OUTPUT

DMX 1 OUTPUT

DMX OUT PLUG-IN STATION

HOUSE ELECTRIC #5

D25

DMX 1 OUTPUT

D21

D22

D23

D24

D17

D18

D19

D20

D13

D14

D15

D16

N18

N19

N7,8,9

UNISON

PRESET STATION

U15

ES-15

N12

N13

24 x 20A SINGLE

POLE RELAYS

NET OPTION CARD

RPTL-2

N20

SENSE INPUT

DMX OUT

ELTS-2

FROM

EMERGENCY

POWER SOURCE

DMX IN

TRIGGER

DMX OUT

TO HOUSE LIGHT

FIXTURES

DMX BYPASS CONTROLLER

DMX IN

TRIGGER

DMX OUT

TO HOUSE LIGHT

FIXTURES

DMX BYPASS CONTROLLER

HOUSE RIGHT

DMX OUT PLUG-IN STATION

PLUGBOX 15

DMX OUT PLUG-IN STATION

PLUGBOX 16

DMX 1 OUTPUT

DMX 1 OUTPUT

D26

D27

DMX 1 INPUT DMX 2 INPUT ETCNet

BPS-3

2 DMX INPUT GATEWAY / NET / PORTABLE

ECPB-4-GANG

PORTABLE

UV4

N10,11,12

0-10V CONTROL

TO CATWALK &

LOBBY

3 PHASE, 4 WIRE + GND

120 VAC

200A MAX.

60Hz.

(BY OTHERS)

120V HOUSE

LIGHT CIRCUIT

LOADS

4 PORT

GATEWAY

1

2

3

4

NET

4 PORT

GATEWAY

1

2

3

4

NET

4 PORT

GATEWAY

1

2

3

4

NET

4 PORT

GATEWAY

1

2

3

4

NET

4 PORT

GATEWAY

1

2

3

4

NET

4 PORT

GATEWAY

1

2

3

4

NET

4 PORT

GATEWAY

1

2

3

4

NET

LNCR (24 SP WALL RACK)

NO SCALE

POWER

UNISON ERn2r

ARCHITECTURAL 

CONTROL UNIT

1 - P-ACP

1 - P-SPM

24-PORT SWITCH WITH PoE

CABLE MANAGEMENT

5 SP BLANK

1 SP BLANK

1 SP BLANK

GATEWAY GATEWAY

GATEWAY GATEWAY

GATEWAY GATEWAY

GATEWAY GATEWAY

24-PORT PATCH PANEL

1 SP BLANK

1 SP BLANK

1 SP BLANK
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DMX 1 OUTPUT

DMX 1 OUTPUT

DMX 1 OUTPUT

DMX 1 OUTPUT

DMX 1 OUTPUT

3 4

DMX 1 OUTPUT

1 2

DMX 2 OUTPUT
DMX 2 OUTPUT

HOUSE LEFT TORMENTOR

9102A

HOUSE LEFT SPOT

9101A

STAGE RIGHT ELECTRIC CYC

9960-18(AD)/1(D/2)-6-L

STAGE RIGHT ELECTRIC #2

9960-18(AD)/1(D/2)-6-L

STAGE RIGHT ELECTRIC #1

9960-18(AD)/1(D/2)-6-L

HOUSE ELECTRIC #4

9918-9(AD)/1(D/1)-3-L

HOUSE ELECTRIC #2

9918-9(AD)/1(D/1)-3-R

13 14 15 16 17 18

HOUSE RIGHT TORMENTOR

9102A

HOUSE RIGHT

SPOT

9101A

DMX OUT PLUG-IN STATION

HOUSE LEFT TORMENTOR

DMX 2 OUTPUT

DMX OUT PLUG-IN STATION

HOUSE LEFT SPOT

DMX 2 OUTPUT

DMX OUT PLUG-IN STATION

HOUSE RIGHT TORMENTOR

DMX 2 OUTPUT

DMX OUT PLUG-IN STATION

HOUSE RIGHT

SPOT

DMX 2 OUTPUT

UPSTAGE RIGHT

9101A

UPSTAGE LEFT

9101A

DMX OUT PLUG-IN STATION

UPSTAGE RIGHT

DMX 2 OUTPUT

DMX OUT PLUG-IN STATION

UPSTAGE LEFT

DMX 2 OUTPUT

DMX-3

DMX-1 DMX-2

DMX-5

DMX-6

DMX-14

DMX-9

DMX-11

DMX-12

DMX-17

DMX-15 DMX-16 DMX-19 DMX-20

PB-5 PB-6 PB-7 PB-8

PB-1 PB-2

STAGE RIGHT

9101A

DMX OUT PLUG-IN STATION

STAGE RIGHT

DMX 2 OUTPUT

DMX-7

PB-3

STAGE LEFT

9101A

DMX OUT PLUG-IN STATION

STAGE LEFT

DMX 2 OUTPUT

DMX-8

PB-4

STAGE LEFT ELECTRIC CYC

9960-18(AD)/1(D/2)-6-L

STAGE LEFT ELECTRIC #2

9960-18(AD)/1(D/2)-6-L

STAGE LEFT ELECTRIC #1

9960-18(AD)/1(D/2)-6-L

DMX 1 OUTPUT DMX 1 OUTPUT

STAGE RIGHT ELECTRIC #3

9960-18(AD)/1(D/2)-6-L

DMX-4 DMX-10

STAGE LEFT ELECTRIC #3

9960-18(AD)/1(D/2)-6-L

DMX OUT PLUG-IN STATION

HOUSE LEFT CATWAK

DMX 2 OUTPUT

DMX-22

HOUSE LEFT CATWAK

9101A

PB-9

HOUSE LEFT CATWAK

9101A

PB-10

DMX OUT PLUG-IN STATION

HOUSE RIGHT

CATWALK

DMX 2 OUTPUT

DMX-23

HOUSE RIGHT CATWALK

9101A

PB-11

HOUSE RIGHT CATWALK

9101A

PB-12

STAGE FRONT LEFT

9101A

DMX OUT PLUG-IN STATION

STAGE FRONT LEFT

DMX 2 OUTPUT

DMX-24

PB-13

STAGE FRONT RIGHT

9101A

DMX OUT PLUG-IN STATION

STAGE FRONT RIGHT

DMX 2 OUTPUT

DMX-25

PB-14

DMX 2 OUTPUT

HOUSE ELECTRIC #5

9912-4(AD)/1(D/1)-2-R

DMX-21

9 10 9 11 1210

5 6 7 8

19 20 21

43 44 43 44

DMX 2 OUTPUT
DMX 2 OUTPUT

HOUSE ELECTRIC #3

9918-9(AD)/1(D/1)-3-L

HOUSE ELECTRIC #1

9918-9(AD)/1(D/1)-3-R

DMX-13

DMX-18

22 23

26 27

13 14 15 13 14 15

9 10 9 10 9

5 6 5 6 5 6 5

1 2 1 2 1 2 1

19 20 21 19 20 21

22 23 22 23 22 23 22

16 17 18 16 17 18

11 12 11 12 11 12 11

7 8 7 8 7 8 7

3 4 3 4 3 4 3

28 26 27 28 26 27 28

24 25 24 25 24 25 24 25 24

HOUSE LIGHT TORMENTOR

9102A

DMX OUT PLUG-IN STATION

HOUSE LEFT

DMX 2 OUTPUT

DMX-26

PB-15

HOUSE RIGHT TORMENTOR

9102A

DMX OUT PLUG-IN STATION

HOUSE RIGHT

DMX 2 OUTPUT

DMX-27

PB-16
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TL DISTRIBUTION

1

FEBRUARY 1, 2016

F
A

R
M

I
N

G
T

O
N

 
P

U
B

L
I
C

 
S

C
H

O
O

L
S

2
0
1
5
 
R

E
N

O
V

A
T

I
O

N
S

F
A

R
M

I
N

G
T

O
N

 
H

I
G

H
 
S

C
H

O
O

L



SCALE: NONE

PANEL SCHEDULE

THEATRICAL NOTES

GENERAL NOTES:

SUBSTITUTION OF PRODUCT

CONDUIT PATHS

EMERGENCY LIGHTING

THEATRICAL NOTES

SCALE: NONE

RPTL 1 RELAY PANEL (BY TL) RPTL 2 RELAY PANEL (BY TL) RPTL 3 RELAY PANEL (BY TL)

CT# CH# DESCRIPTION TYPE LOAD CT# CH# DESCRIPTION TYPE LOAD CT# CH# DESCRIPTION TYPE LOAD

1 R1

STAGE RIGHT ELECTRIC #1 LED 1920

1 R25

HOUSE ELECTRIC #3 LED 1920

1 R49

HOUSE LED 1920

2 R2

STAGE RIGHT ELECTRIC #1 LED 1920

2 R26

HOUSE ELECTRIC #4 LED 1920

2 R50

HOUSE LED 1920

3 R3

STAGE LEFT ELECTRIC #1 LED 1920

3 R27

HOUSE ELECTRIC #4 LED 1920

3 R51

HOUSE LED 1920

4 R4

STAGE LEFT ELECTRIC #1 LED 1920

4 R28

HOUSE ELECTRIC #4 LED 1920

4 R52

HOUSE LED 1920

5 R5

STAGE RIGHT ELECTRIC #2 LED 1920

5 R29

PLUGBOX 9 LED 1920

5 R53

LOBBY LED 1920

6 R6

STAGE RIGHT ELECTRIC #2 LED 1920

6 R30

PLUGBOX 10 LED 1920

6 R54

STAGE WORK LED 1920

7 R7

STAGE LEFT ELECTRIC #2 LED 1920

7 R31

PLUGBOX 11 LED 1920

7 R31

CATWALK WORK LED 1920

8 R8

STAGE LEFT ELECTRIC #2 LED 1920

8 R32

PLUGBOX 12 LED 1920

8 R32

LED 1920

9 R9

STAGE RIGHT ELECTRIC #3 LED 1920

9 R33

HOUSE ELECTRIC #5 LED 1920

9 R33

LED 1920

10 R10

STAGE RIGHT ELECTRIC #3 LED 1920

10 R34

HOUSE ELECTRIC #5 LED 1920

10 R34

LED 1920

11 R11

STAGE LEFT ELECTRIC #3 LED 1920

11 R35

PLUGBOX 5 LED 1920

11 R35

LED 1920

12 R12

STAGE LEFT ELECTRIC #3 LED 1920

12 R36

PLUGBOX 5 LED 1920

12 R36

LED 1920

13 R13

STAGE RIGHT ELECTRIC CYC LED 1920

13 R37

PLUGBOX 7 LED 1920

13 R37

LED 1920

14 R14

STAGE RIGHT ELECTRIC CYC LED 1920

14 R38

PLUGBOX 7 LED 1920

14 R38

LED 1920

15 R15

STAGE RIGHT ELECTRIC CYC LED 1920

15 R39

PLUGBOX 1 LED 1920

15 R39

LED 1920

16 R16

STAGE LEFT ELECTRIC CYC LED 1920

16 R40

PLUGBOX 2 LED 1920

16 R40

LED 1920

17 R17

STAGE LEFT ELECTRIC CYC LED 1920

17 R41

PLUGBOX 3 LED 1920

17 R41

LED 1920

18 R18

STAGE LEFT ELECTRIC CYC LED 1920

18 R42

PLUGBOX 4 LED 1920

18 R42

LED 1920

19 R19

HOUSE ELECTRIC #1 LED 1920

19 R43

PLUGBOX 13 LED 1920

19 R43

LED 1920

20 R20

HOUSE ELECTRIC #1 LED 1920

20 R44

PLUGBOX 14 LED 1920

20 R44

LED 1920

21 R21 HOUSE ELECTRIC #1 LED 1920

21 R45

PLUGBOX 15 LED 1920

21 R45

LED 1920

22 R22 HOUSE ELECTRIC #2 LED 1920

22 R46

PLUGBOX 16 LED 1920

22 R46

LED 1920

23 R23 HOUSE ELECTRIC #2 LED 1920

23 R47 23 R47

LED 1920

24 R24 HOUSE ELECTRIC #3 LED 1920

24 R48 24 R48

LED 1920

25 PLUGBOX 6 1750

25

BPS-1 175

26 PLUGBOX 8 1750

26

RUNNING LIGHTS 450

27 BPS-2 175

27

PLUGBOX 15 LED 1920

28 LNCR 1500

28

PLUGBOX 16 LED 1920

29

29

30

30

GENERAL NOTES

SCALE: NONE

BOX SCHEDULE

SCALE: NONE

THEATRICAL LIGHTING JUNCTION BOX SCHEDULE

BOX # LOCATION SIZE LEVEL

MOUNTING

HEIGHT

MOUNTING

TYPE

BOX & COVER

PROVIDED BY

CONN. PLATE

PROVIDED BY

NOTES

BD-1 VARIES
4 SQ SHALLOW

16" AFF SURFACE EC TL

1, 2

BD-2 VARIES 1 GANG CEILING SURFACE EC TL

1, 2

BLPS STAIR 10"X13.6"X3.4" SECOND FLOOR 48" AFF SURFACE

TL TL

BLUE LIGHT POWER

SUPPLY

BPS-1 CONTROL BOOTH N110 4 GANG DEEP FIRST FLOOR 18" AFF FLUSH TL TL

BPS-2 NEW DIRECTORS BOOTH N201 4 GANG DEEP SECOND FLOOR 18" AFF FLUSH TL TL

BPS-3 NEW VIDEO PLATFORM. 4 GANG DEEP SECOND FLOOR 18" AFF FLUSH TL TL

BSD CATWALK
4 SQ SHALLOW

CATWALK 42" AFF SURFACE EC TL

1, 2

DMX-1 STAGE 1 GANG DEEP FIRST FLOOR 18" AFF SURFACE TL TL

1, 2

DMX-2 STAGE 1 GANG DEEP FIRST FLOOR 18" AFF SURFACE TL TL

1, 2

DMX-3 STAGE 1 GANG DEEP CATWALK CEILING SURFACE TL TL

1, 2

DMX-4 STAGE 1 GANG DEEP CATWALK CEILING SURFACE TL TL

1, 2

DMX-5 STAGE 1 GANG DEEP CATWALK CEILING SURFACE TL TL

1, 2

DMX-6 STAGE 1 GANG DEEP CATWALK CEILING SURFACE TL TL

1, 2

DMX-7 STAGE 1 GANG DEEP FIRST FLOOR 18" AFF SURFACE TL TL

1, 2

DMX-8 STAGE 1 GANG DEEP FIRST FLOOR 18" AFF SURFACE TL TL

1, 2

DMX-9 STAGE 1 GANG DEEP CATWALK CEILING SURFACE TL TL

1, 2

DMX-10 STAGE 1 GANG DEEP CATWALK CEILING SURFACE TL TL

1, 2

DMX-11 STAGE 1 GANG DEEP CATWALK CEILING SURFACE TL TL

1, 2

DMX-12 STAGE 1 GANG DEEP CATWALK CEILING SURFACE TL TL

1, 2

DMX-13 CATWALK 1 GANG DEEP CATWALK 60" AFF SURFACE TL TL

1, 2

DMX-14 CATWALK 1 GANG DEEP CATWALK 60" AFF SURFACE TL TL

1, 2

DMX-15 TORMENTOR 1 GANG DEEP SECOND FLOOR 18" AFF SURFACE TL TL

1, 2

DMX-16 AUDITORIUM 1 GANG DEEP CATWALK 18" AFF SURFACE TL TL

1, 2

DMX-17 CATWALK 1 GANG DEEP CATWALK 60" AFF SURFACE TL TL

1, 2

DMX-18 CATWALK 1 GANG DEEP CATWALK 60" AFF SURFACE TL TL

1, 2

DMX-19 TORMENTOR 1 GANG DEEP SECOND FLOOR 18" AFF SURFACE TL TL

1, 2

DMX-20 AUDITORIUM 1 GANG DEEP CATWALK 18" AFF SURFACE TL TL

1, 2

DMX-21 AUDITORIUM 1 GANG DEEP CATWALK CEILING SURFACE TL TL

1, 2

DMX-22 CATWALK 1 GANG DEEP CATWALK 24" AFF SURFACE TL TL

1, 2

DMX-23 CATWALK 1 GANG DEEP CATWALK 24" AFF SURFACE TL TL

1, 2

DMX-24 STAGE 1 GANG DEEP LOWER LEVEL 18" AFF SURFACE TL TL

1, 2

DMX-25 STAGE 1 GANG DEEP LOWER LEVEL 18" AFF SURFACE TL TL

1, 2

ES-X VARIES 1 GANG DEEP 42" AFF SURFACE EC TL

1, 2

LNCR STAIR 24RU SECOND FLOOR 24" AFF WALL TL TL

1, 2

PB-1 STAGE ETC 9101A FIRST FLOOR 18" AFF SURFACE TL TL

1, 2

PB-2 STAGE ETC 9101A FIRST FLOOR 18" AFF SURFACE TL TL

1, 2

PB-3 STAGE ETC 9101A FIRST FLOOR 18" AFF SURFACE TL TL

1, 2

PB-4 STAGE ETC 9101A FIRST FLOOR 18" AFF SURFACE TL TL

1, 2

PB-5 TORMENTOR ETC 9102A SECOND FLOOR 18" AFF SURFACE TL TL

1, 2

PB-6 AUDITORIUM ETC 9101A CATWALK 18" AFF SURFACE TL TL

1, 2

PB-7 TORMENTOR ETC 9102A SECOND FLOOR 18" AFF SURFACE TL TL

1, 2

PB-8 AUDITORIUM ETC 9101A CATWALK 18" AFF SURFACE TL TL

1, 2

PB-9 CATWALK ETC 9101A CATWALK 24" AFF SURFACE TL TL

1, 2

PB-10 CATWALK ETC 9101A CATWALK 24" AFF SURFACE TL TL

1, 2

PB-11 CATWALK ETC 9101A CATWALK 24" AFF SURFACE TL TL

1, 2

PB-12 CATWALK ETC 9101A CATWALK 24" AFF SURFACE TL TL

1, 2

PB-13 STAGE ETC 9101A LOWER LEVEL 18" AFF SURFACE TL TL

1, 2

PB-14 STAGE ETC 9101A LOWER LEVEL 18" AFF SURFACE TL TL

1, 2

PB-15 AUDITORIUM ETC 9102A CEILING SURFACE TL TL

1, 2

PB-16 AUDITORIUM ETC 9102A CEILING SURFACE TL TL

1, 2

SPS STAGE 4 GANG DEEP FIRST FLOOR 18" AFF SURFACE TL TL

1, 2

NOTES:

1. ALL MOUNTING HEIGHTS ARE TO THE BOTTOM OF THE BOX.

2. SITE VERIFY MOUNTING LOCATIONS WITH LIGHTING CONSULTANT PRIOR TO INSTALLATION.

A COMPLETE MANUFACTURER SUPPLIED INTERCONNECTION DIAGRAM IS TO BE

PROVIDED PRIOR TO ROUGH-IN ON ALL EQUIPMENT AND LOW VOLTAGE WIRING.

SYSTEM BASED ON ETC LIGHTING

PRODUCTS

DO NOT COMMON NEUTRALS

EMERGENCY LIGHTING IN ITS ENTIRETY IS THE RESPONSIBILITY OF THE

ELECTRICAL CONTRACTOR. VERIFY WITH ENGINEER PRIOR TO INSTALLATION.

ALL CONDUIT SHALL BE RUN FROM ABOVE AND DROP DOWN AS NEEDED AT ALL

DEVICES.  DO NOT BLOCK STAGE LIGHTING INSTRUMENT POSITIONS.

EQUIPMENT SPECIFIED IN SHEETS AND SPECIFICATIONS, WHETHER CONTRACTOR

OR OWNER  FURNISHED, IS NOT TO BE SUBSTITUTED WITHOUT PRIOR WRITTEN

CONSENT OF LIGHTING  CONSULTANT OR ENGINEER.

1)  ALL THEATRICAL FIXTURES ARE TO BE LED LAMP SOURCES.

2)  ONLY THEATRICAL FIXTURES MANUFACTURED BY ELECTRONIC THEATRE

CONTROLS ARE APPROVED.

3)  IT IS THE RESPONSIBILITY OF THE ELECTRICAL CONTRACTOR TO

CROSS-REFERENCE ALL SHEETS AND SPECIFICATIONS IN ORDER  TO PROVIDE A

COMPLETE AND WORKING SYSTEM.

4)  ALL CONTROL STATIONS AND OUTLET BOXES ARE TO BE  STANDARD PRODUCT

WITH STANDARD LABELING UNLESS  OTHERWISE NOTED.

5)  IT IS THE RESPONSIBILITY OF THE THEATRICAL LIGHTING VENDOR TO PROVIDE

ALL BLACK IRON PIPE REQUIRED FOR STAGE PLUG  STRIPS OR OTHER

THEATRICAL POSITIONS.

6)  THE ELECTRICAL CONTRACTOR IS TO COORDINATE ALL STAGE  LIGHTING WITH

THEATRICAL LIGHTING VENDOR,  PRIOR TO INSTALLATION.

7)  ALL DIMMING SYSTEM EQUIPMENT IS TO BE INSTALLED BY THE ELECTRICAL

CONTRACTOR.

8)  ALL LIGHTING CONTROL SYSTEMS EQUIPMENT, NOT INCLUDING

TRANSFORMERS, AND OTHER ELECTRICAL SWITCHING EQUIPMENT,  IS SUPPLIED

BY THE THEATRICAL LIGHTING VENDOR FOR INSTALLATION BY THE ELECTRICAL

CONTRACTOR.

1)   ALL CIRCUITS ARE TO HAVE A SEPARATE NEUTRAL.

2)   PULL 2 #10 ALL LOADS.

3)   FINAL CIRCUITING TO BE COMPLETED PRIOR TO INSTALLATION

4)   CIRCUIT ROSTERS AND RISERS ARE FOR BID REFERENCE ONLY.

COMPLETE INSTALLATION DOCUMENTS ARE TO BE SUPPLIED PRIOR TO

START OF INSTALLATION.

5)   ALL CIRCUITS ARE TO BE 120V.

6)   VERIFY MOUNTING OF EACH OUTLET BOX PRIOR TO ORDER.

7)   ALL FUTURE AND SPARE CIRCUITS ARE REQUIRED

8)   COORDINATE RELAY RACK LAYOUT WITH ENGINEER.

9)   COORDINATE ALL LIGHTING WITH ARCHITECT AND ENGINEER PRIOR

TO INSTALLATION.

10)  ALL LINE VOLTAGE WIRING IS SUPPLIED, INSTALLED AND

TERMINATED       BY THE ELECTRICAL CONTRACTOR.

11)  ALL LOW VOLTAGE CONTROL WIRING IS SUPPLIED AND INSTALLED

BY THE ELECTRICAL CONTRACTOR.

12)  ALL LOW VOLTAGE CONTROL WIRING TERMINATIONS ARE BY THE

LIGHTING CONTROL SYSTEMS MANUFACTURER.

TL103
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TL SCHEDULES
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UP TO DMX-3

UP TO DMX-9

UP TO

DMX-19

UP TO

DMX-15

R40R42

R43

R44

TO LNCR

3/4"

1@U

TO LNCR

3/4"

1@U

TO LNCR

TO LNCR

3/4"

1@U

TO LNCR

3/4"

1@U

3/4"

1@U

3/4"

1@U

3/4"

1@U

3/4"

1@U

3/4"

1@U

3/4"

1@U

E
S

-4

3/4"
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RPTL 2-25
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B
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-
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B
D

-
1

B
D

-
1

B
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-
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BD-1

BD-1
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B
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1
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B
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-
1

B
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-
1
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B
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1

BD-1

B

D
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1
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B
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-
1

B
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-
1
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1@B

3/4"
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1@B

3/4"

1@B

BD-2

BD-2

BD-2

BD-2

3/4"

1@B

3/4"

1@B

3/4"

1@B

BD-2

BD-2

BD-2

3/4"

1@B

3/4"

1@B

BD-2

3/4"

1@B

TO BLPS

TO BLPS

3/4"

1@B

TO BLPS

3/4"

1@B

TO BLPS

ENTRY STATION CONTROLS

BUTTON #1 BUTTON #2 CONTROL AREA COLOR

ES-1 ON

OFF LOBBY IVORY

ES-2 ON

OFF LOBBY IVORY

ES-3 ON

OFF HOUSE IVORY

ES-4 ON

OFF HOUSE IVORY

ES-5 ON

OFF HOUSE IVORY

ES-6 ON

OFF STAGE WING WORK LIGHTS BLACK

ES-7 ON

OFF 2ND LEVEL STORAGE BLACK

ES-8 ON

OFF HOUSE IVORY

ES-9 ON

OFF HOUSE IVORY

ES-10 ON

OFF STAGE WING WORK LIGHTS BLACK

ES-11 ON

OFF STAGE WING WORK LIGHTS BLACK

ES-12 ON

OFF HOUSE IVORY

ES-13 ON

OFF 2ND LEVEL STORAGE BLACK

ES-14 ON

OFF CATWALK WORK LIGHTS BLACK

ES-15 ON

OFF CATWALK WORK LIGHTS BLACK
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FIRST FLOOR TL PLAN

TOUCH PANEL PROGRAMMING NOTES

1. TOUCH PANEL SHALL PROVIDE A SCREEN WITH UP TO 10 RECORDABLE

PRESETS

2. PROVIDE SCREEN WITH HOUSE LIGHT PRESETS FOR LEVELS AND ZONES

3. PROVIDE SCREEN WITH WORK LIGHTS AND RUNNING LIGHT CONTROLS

4. PROVIDE LOCK-OUT CONTROLS FOR ENTRY STATIONS DURING

PERFORMANCES

5. DIMMING SYSTEM SHALL BE PROGRAMMED TO ACCEPT RS-232

COMMANDS FROM PRESET RECALL FROM THE AV CRESTRON CONTROL

SYSTEM

SCALE: 1/8" - 1'-0"

FIRST FLOOR TL PLAN

1

FEBRUARY 1, 2016
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WIRE ROSTER

WIRING BASED ON ELECTRONIC THEATRE CONTROLS

ALL WIRING IS TO BE BELDEN OR MANUFACTURER 

EQUIVALENT

B = BLUE LIGHTS (3) #14

D = DMX - BELDEN 9728

N = DMX - BELDEN1583A

U = UNISON - BELDEN 8471 + (1) #14

UV = UNISON w/ VOLTAGE - BELDEN 8471 + (2) #16 LV + (1) #14



RPTL 1-28

TO LNCR

LNCR

RPTL 1-27
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3

B
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S
-
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R35,36R37,38

1@U

TO LNCR

1"

4@D

TO LNCR

1"

2@D

TO LNCR

3/4"

BPS-3

1-1/4"

3@N

1@UV

1-1/4"

3@N

1@UV

BLPS

BD-1

B
D

-
1

B
D

-
1

B
D

-
1

3/4"

1@B

3/4"

1@B

3/4"

1@B

3/4"

1@B

TO FOLLOW

SPOT BD-1

TO FOLLOW

SPOT BD-1
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SECOND FLOOR TL PLAN

PLUGSTRIP PROVIDED BY

THEATRICAL LIGHTING

CONTRACTOR INSTALLED BY

E.C.

FIXTURE PIPE PROVIDED BY

LIGHTING CONTRACTOR

THEATRICAL LIGHTING FIXTURES

PROVIDED AND INSTALLED BY

THEATRICAL LIGHTING

CONTRACTOR.

SCALE: 1/8" - 1'-0"

SECOND FLOOR TL PLAN

1

SCALE: 1/8" - 1'-0"

TOMENTOR DETAIL

2

FEBRUARY 1, 2016
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WIRE ROSTER

WIRING BASED ON ELECTRONIC THEATRE CONTROLS

ALL WIRING IS TO BE BELDEN OR MANUFACTURER 

EQUIVALENT

B = BLUE LIGHTS (3) #14

D = DMX - BELDEN 9728

N = DMX - BELDEN1583A

U = UNISON - BELDEN 8471 + (1) #14

UV = UNISON w/ VOLTAGE - BELDEN 8471 + (2) #16 LV + (1) #14



TO BLPS TO BLPS

R31

R 9,10

R 3,4

LIGHTING POSITIONS MAY

VARY FIELD COORDINATE

WITH ALL TRADES

R 11,12

R 7,8

RPTL 1-26

RPTL 1-25

R29

R30
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TO LNCR
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LIGHTING POSITIONS MAY

VARY FIELD COORDINATE

WITH ALL TRADES

1"

3@D

BD-1

BSD

3/4"

1@B

3/4"

1@B

TO LNCR

1-1/4"

4@D

BD-1

BSD

3/4"

1@B
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2@D
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3@D

1"

4@D

1-1/4"

5@D

3/4"

2@D

3/4"

3@D

1"

4@D

9700 MODEL

GRIDIRON JUNCTION BOX

* HANGER BRACKETS SHOULD BE MOUNTED EVERY FIVE FEET.

DMX INPUT CABLE

DMX INPUT BOX

DMX GRIDIRON

JUNCTION BOX

KELLEMS GRIP™

STRAIN RELIEF

KELLEMS

SUPPORT

GRIP™

CABLE CRADLE

KELLEMS

GRIP™

STRAIN

RELIEF

ETC RECOMMENDS USING AN

ADDITIONAL STRAIN RELIEF FOR

ATTACHING MULTICABLE TO

FIXTURE PIPE (PIPE BY OTHERS)

FIXTURE PIPE

(BY OTHERS)

MOUNTING HANGER

BRACKETS

9900 SERIES

CONNECTOR

STRIP

PANEL-MOUNT

OUTLET

RIGGING

 (BY OTHERS)

1/2" THREADED

ROD, ATTACH TO

STRUCTURE

ABOVE

1-1/2" BLACK PIPE

BY THEATRICAL

LIGHTING

VENDOR

PLUGBOX

MOUNTED TO PIPE

4'-0"

DMX OUTLET BOX

MOUNTED TO PIPE

LIGHTS
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CATWALK TL PLAN

2

STAGE ELECTRIC RIGGING DETAIL

NO SCALE

NOTE:  DETAIL IS FOR REFERENCE ONLY.  ACTUAL RIGGING AND ATTACHMENT HARDWARE MAY VARY.

SCALE: 1/8" - 1'-0"

CATWALK LEVEL TL PLAN

1

NOTE:

ALL CONDUITS TO BE RUN FROM ABOVE TO 

THEATRICAL LIGHT POSITIONS. DO NOT BLOCK

FIXTURE LOCATIONS WITH CONDUIT.

3

PLUGBOXES 15 & 16 DETAIL

NO SCALE

FEBRUARY 1, 2016
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WIRE ROSTER

WIRING BASED ON ELECTRONIC THEATRE CONTROLS

ALL WIRING IS TO BE BELDEN OR MANUFACTURER 

EQUIVALENT

B = BLUE LIGHTS (3) #14

D = DMX - BELDEN 9728

N = DMX - BELDEN1583A

U = UNISON - BELDEN 8471 + (1) #14

UV = UNISON w/ VOLTAGE - BELDEN 8471 + (2) #16 LV + (1) #14
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