EHRESMAN

ADDENDUM
Project: Romulus Community Schools
Romulus High School
Lifeskills Room 507 Remodeling
Project No.: 3123
Date: February 16, 2024

Addendum Number: 002

Each Bidder's proposal amount shall include the work described herein.

This Addendum is hereby made a part of the Contract Documents. Unless otherwise indicated, the work
described herein shall comply with, and be equal in all respects to the original Specification and Drawings
accompanying same. Include incidental work required to properly complete the work, whether stated herein
or not.

DRAWING REVISIONS

TTL - Title Page
ADD: Drawing Sheet M8.01 Temperature Control Standards and General Notes

Alternate #2 - Unit Ventilator Replacement

Add to the base proposal amount to replace the existing ceiling-mounted
unit ventilator and other associated work. Contractor to refer to the drawings
and/or specifications for further information.

A1.10 - Floor and Ceiling Removals Plans

ADD: Remove and Relocate Note ‘RR2" - Remove existing speaker and reinstall on same wall after
construction.
Removal Note 'R25" - Existing HVAC Unit complete - refer to Mechanical drawings for further
information.

A2.10- Floor Plan and Reflecting Ceiling Plan

ADD: HVAC Supply graphic to Reflected Ceiling Plan and Legend
Drawing Note 22" - Existing speaker to be reinstalled on same wall, below new suspended
grid ceiling system.

CHANGE: Noted Ceiling height
FROM: +/-11-1"
TO: +/-10°-0"

Drawing Note 16’

FROM: Existing ceiling-mounted HVAC unit

TO: Ceiling-mounted HVAC unit - Refer to Alternate #2 and Mechanical drawings for further
information.

ehresmanarchitects.com
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REVISE:
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Drawing Note 13" - Suspend acoustical tile and metal grid suspension system (Intent is for
ceiling grid to be installed flush with underside of new HVAC unit.)

A8.50- Materials and Finish Schedules

CHANGE:

REMOVE:

REVISE:

Ceiling height for the following areas: Lifeskills Classroom 507, Locker Area 507B, and Multi-
Purpose Area 507C
FROM: +/-11'-1"
TO: +/-10°-0"

Locker Color
FROM: TBD
TO: 3005-5F Wine Red

Ceiling Remark ‘CN1’" from the following areas: Laundry Area 507A, and Workroom 507F
Ceiling Note ‘CN1" - Modify layout of metal grid system to accommodate new ceiling

mounted, recessed HVAC unit. Intent is for grid system to be flush with underside of new
HVAC unit. Adjust ceiling height as needed to achieve this.

M0.01 - Mechanical Standards and Drawing Index

ADD:

Drawing Sheet M8.01 Temperature Control Standards and General Notes to Drawing Index
(drawing sheet is not re-issued)

M0.03 - Mechanical Specifications

ADD:

Specification sections as indicated.

M1.10 - Mechanical Demolition Plan

ADD:

Unit ventilator demolition scope and Demolition Key Note ‘I as indicated.

M3.20 - Mechanical Plan

ADD:

REVISE:

Unit ventilator replacement scope and associated ductwork as indicated.

Construction Key Note ‘5" as indicated.

M6.01 - Mechanical Details

ADD:

Rectangular ductwork detail as indicated.

M7.01 - Mechanical Schedules

ADD:

Cold condensate piping material and insulation to schedules as indicated.
S-1 diffuser to GRD schedule as indicated.
Outside air duct to application schedule as indicated

M7.02 - Mechanical Schedules

ADD:

HVAC Pipe and Insulation Schedules as indicated.
Unit Ventilator schedule as indicated.

M8.01 - Temperature Control Standards and General Notes

NEW SHEET:

Added Unit Ventilator scope as indicated.

E1.10 - Electrical Demolition Plan

ADD:

Unit ventilator demolition, as indicated.
Demolition Key Note ‘E" and associated tag, as indicated.
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E2.10 - Electrical New Work Plan
ADD: Unit ventilator, as indicated.
General Note “10’, as indicated.
Construction Key Notes "11" and "12’, and associated tags, as indicated.

SPECIFICATION REVISIONS

000110 Table of Contents

CHANGE: 1.01, 1
FROM: Limited Asbestos Inspection Report
TO: Asbestos Bulk Sample Analysis Report

Section 00 0115 List of Drawings
ADD: M7.02 Mechanical Schedules
M8.01 Temperature Control Standards and General Notes

Section 00 3100 Available Project Information
CHANGE: Part1,1.01,B
FROM: Hazardous Material Survey: Limited Pre-Renovation Asbestos Assessment Report of
the remodeling of Lifeskills Room #507 at Romulus High School, dated
(Arch Environmental Group Report No. ).
TO: Hazardous Material Survey: Asbestos Bulk Sample Analysis Report of the remodeling
of Lifeskills Room #507 at Romulus High School, dated February 5, 2024 (Arch
Environmental Group Report Project No. AE240174).

CHANGE: Part1,1.01,B, 2
FROM: These documents were prepared by Arch Environmental Group, 37720 Interchange
Drive, Farmington Hills, MI 48335. Telephone: (248) 426-0165. Contact:

TO: These documents were prepared by Arch Environmental Group, 37720 Interchange

Drive, Farmington Hills, Ml 48335. Telephone: (248) 426-0165. Contact: Wendy
Ramsey.
ADD: Asbestos Bulk Sample Analysis Report

Section 00 4323 Alternates Form
ADD: 2.02
ALTERNATE #2: ADD $

Section 01 2300 Alternates
ADD: 1.04, B
B. Alternate No. 2 - Unit Ventilator Replacement:
1. Alternate Item: ADD TO the base proposal amount to replace the existing ceiling-mounted
unit ventilator and other associated work. Contractor to refer to the drawings
and/or specifications for further information.

GENERAL

Editable Proposal Forms
Issued for contractors use in submitting bid.




Page 4

RFI Questions and Answers

RFI Question 4:

RFI Answer 4:

RFI Question b:

RFI Answer 5:

RFI Question 6:

RFI Answer 6:

Please confirm who the fire alarm contractor is for the building.
The current fire alarm contractor is National Time, and it is monitored by Sonitrol.

The specs call out 123553 Wood Laboratory casework under manufacturer it lists out a couple
of manufacturers. Please confirm if we are also good with using local millwork contractors as
long as we follow the specs. This helps with cost and lead times.

Yes, local millwork contractors are acceptable as long as the specifications are followed for
acceptable construction methods and hardware requirements.

There is a Construction Key Note #1 on sheet M2.20 directing the plumbing contractor to
confirm proper coverage per NFPA and provide new concealed type sprinkler head in location
of removed head. If we assume the existing head is providing proper coverage per NFPA, we
might be able to assume a new one in the same location would also comply. There might be
need for the fire marshal to confirm this. He might want more sprinkler heads. How can we
account for this before the bid?

Contractor to include costs for one for one sprinkler head replacement/adjustment and fire
suppression engineering/coverage calculations to confirm proper coverage, within their base
bid. If determined by those calculations that additional heads are required or by required by
the Fire Marshal, a change order will be issued.


















Addendum #002

ASBESTOS BULK SAMPLE ANALYSIS RESULTS

environmental group

Client: Romulus Community Schools Samples Collected By: Tiffany Fell

Building: Romulus High School Sample Collection Date: February 2, 2024

Location: Room 507 Samples Analyzed By: APEX Research, Inc.

Project #: AE240174 Sample Analysis Date: February 5, 2024

Sample # HA Description Sample Location Results
AE240174-001A  Floor Tile, 9x9 Red Room 507 5% Chrysotile Asbestos
AE240174-001A  Mastic Room 507 No Asbestos Observed
AE240174-001B  Floor Tile, 9x9 Red Room 507 <Not Analyzed>
AE240174-001B  Mastic Room 507 No Asbestos Observed
AE240174-002A  Sink Undercoating, Grey Room 507 No Asbestos Observed
AE240174-002B  Sink Undercoating, Grey Room 507 No Asbestos Observed
AE240174-003A  Sink Undercoating, Black Room 507 10% Chrysotile Asbestos
AE240174-003B  Sink Undercoating, Black Room 507 <Not Analyzed>
AE240174-004A  Drywall Room 507 No Asbestos Observed
AE240174-004B  Drywall Room 507 No Asbestos Observed
AE240174-005A  Drywall Mud/Gypsum Room 507 No Asbestos Observed
AE240174-005B  Drywall Mud/Gypsum Room 507 No Asbestos Observed
AE240174-006A  Drywall Tape/Paper Room 507 No Asbestos Observed
AE240174-006B  Drywall Tape/Paper Room 507 No Asbestos Observed
AE240174-007A  Lay-In Ceiling Tile, 2x4 Dots and Gouges Room 507 No Asbestos Observed
AE240174-007B  Lay-In Ceiling Tile, 2x4 Dots and Gouges Room 507 No Asbestos Observed
AE240174-008A  Cove Base, 4” Grey Room 507 No Asbestos Observed
AE240174-008A  Adhesive Room 507 No Asbestos Observed
AE240174-008B  Cove Base, 4” Grey Room 507 No Asbestos Observed
AE240174-008B  Adhesive Room 507 No Asbestos Observed
AE240174-009A  Vinyl Floor Tile, Grey Room 507 No Asbestos Observed
AE240174-009A  Adhesive Room 507 No Asbestos Observed
AE240174-009B  Vinyl Floor Tile, Grey Room 507 No Asbestos Observed
AE240174-009B  Adhesive Room 507 No Asbestos Observed

Official Laboratory Results are attached.
Asbestos-Containing Materials (ACM) means “Any material or product which contains more than 1% asbestos” (40 CFR 763.83)



Certificate of4caboratory Analysis
Test Method, Polarized Light Microscopy (PLM)

Project: Romulus High School - Room 507
Project #: AE240174

Report To: ARI Report# 24-108601
Mr. Roosevelt Austin 111 Date Collected:  02/02/24
Arch Environmental Group Date Received:  02/05/24
37720 Interchange Drive Date Analyzed: 02/05/24
Farmington Hills, M1 48335 Date Reported:  02/06/24
Sample Information Asbestos Type/Percent Non-Asbestos Material

Lab ID #: 108601 - 02a Asbestos Present: NO Cellulose - 1%
Cust. #  AE240174-001B No Asbestos Observed Other - 99%
Material:  Mastic

Location: Room 507

Appearance: black,nonfibrous,homogenous

Layer: 2 of 2

Lab ID#: 108601 - 03 Asbestos Present: NO Cellulose - 10%
Cust. #: AE240174-002A No Asbestos Observed Other - 90%
Material: ~ Sink Undercoating, Grey

Location: Room 507
Appearance: grey,fibrous,homogenous
Layer: 1 of 1

Lab ID #: 108601 - 04 Asbestos Present: NO Cellulose - 10%
Cust. #  AE240174-002B No Asbestos Observed Other - 90%
Material: ~ Sink Undercoating, Grey

Location: Room 507

Appearance: grey,fibrous,homogenous

Layer: 1 of 1

For Layered Samples, each component will be analyzed and reported separately.

I

Robert T. Letarte Jr-, Laboratory Director

Test Method EPA 40 CFR - Part 763 and/or EPA 600/R-93/116 was used to analyze the above samples. Matrix interference and/or resolution limits may yield false/negative results in certain
circumstances. Suspect floor tiles containing <1% should be tested with SEM or TEM. This certificate of analysis relates only to the samples as submitted and to insure the integrity of the results,
may only be reproduced in full. This certificate must not be used by the customer to claim product certification, approval, or endorsement by NVLAP, NIST, or any agency of the Federal
Government. Liability limited to cost of analysis.

APEX Research Inc., 7717 Kensington Ct., Brighton, M| 48116
NVLAP Lab Code 102118-0 (734) 449-9990, Fax (734) 449-9991 Page 2 of 8



Certificate of4caboratory Analysis
Test Method, Polarized Light Microscopy (PLM)

Project: Romulus High School - Room 507
Project #: AE240174

Report To: ARI Report# 24-108601
Mr. Roosevelt Austin 111 Date Collected:  02/02/24
Arch Environmental Group Date Received:  02/05/24
37720 Interchange Drive Date Analyzed: 02/05/24
Farmington Hills, M1 48335 Date Reported:  02/06/24
Sample Information Asbestos Type/Percent Non-Asbestos Material

Lab ID #: 108601 - 05 Asbestos Present: YES Other - 90%
Cust. #: AE240174-003A Chrysotile - 10%

Material: ~ Sink Undercoating, Black

Location: Room 507

Appearance: black,fibrous,homogenous

Layer: 1 of 1

Lab ID #: 108601 - 06 Asbestos Present:
Cust. #  AE240174-003B
Material: ~ Sink Undercoating, Black

Location: Room 507 NOT ANALYZED
Appearance:
Layer: 1 of 1

Lab ID #: 108601 - 07 Asbestos Present: NO Cellulose - 20%
Cust. #: AE240174-004A No Asbestos Observed Other - 80%
Material:  Drywall

Location: Room 507

Appearance: white,fibrous,nonhomogenous

Layer: 1 of 1

For Layered Samples, each component will be analyzed and reported separately.

T

Robert T. Letarte Jr-, Laboratory Director

Test Method EPA 40 CFR - Part 763 and/or EPA 600/R-93/116 was used to analyze the above samples. Matrix interference and/or resolution limits may yield false/negative results in certain
circumstances. Suspect floor tiles containing <1% should be tested with SEM or TEM. This certificate of analysis relates only to the samples as submitted and to insure the integrity of the results,
may only be reproduced in full. This certificate must not be used by the customer to claim product certification, approval, or endorsement by NVLAP, NIST, or any agency of the Federal
Government. Liability limited to cost of analysis.

APEX Research Inc., 7717 Kensington Ct., Brighton, M| 48116
NVLAP Lab Code 102118-0 (734) 449-9990, Fax (734) 449-9991 Page 3 of 8



Certificate of4caboratory Analysis
Test Method, Polarized Light Microscopy (PLM)

Project: Romulus High School - Room 507
Project #: AE240174

Report To: ARI Report# 24-108601
Mr. Roosevelt Austin 111 Date Collected:  02/02/24
Arch Environmental Group Date Received:  02/05/24
37720 Interchange Drive Date Analyzed: 02/05/24
Farmington Hills, M1 48335 Date Reported:  02/06/24
Sample Information Asbestos Type/Percent Non-Asbestos Material

Lab ID #: 108601 -08 Asbestos Present: NO Cellulose - 20%
Cust. #: AE240174-004B No Asbestos Observed Other - 80%
Material:  Drywall

Location: Room 507

Appearance: white,fibrous,nonhomogenous

Layer: 1 of 1

Lab ID#: 108601 - 09 Asbestos Present: NO Cellulose - 5%
Cust. #: AE240174-005A No Asbestos Observed Other - 95%
Material:  Drywall Mud/Gypsum

Location: Room 507
Appearance: white,fibrous,homogenous
Layer: 1 of 1

Lab ID #: 108601 - 10 Asbestos Present: NO Cellulose - 5%
Cust. #  AE240174-005B No Asbestos Observed Other - 95%
Material:  Drywall Mud/Gypsum

Location: Room 507

Appearance: white,fibrous,homogenous

Layer: 1 of 1

For Layered Samples, each component will be analyzed and reported separately.

T

Robert T. Letarte Jr-, Laboratory Director

Test Method EPA 40 CFR - Part 763 and/or EPA 600/R-93/116 was used to analyze the above samples. Matrix interference and/or resolution limits may yield false/negative results in certain
circumstances. Suspect floor tiles containing <1% should be tested with SEM or TEM. This certificate of analysis relates only to the samples as submitted and to insure the integrity of the results,
may only be reproduced in full. This certificate must not be used by the customer to claim product certification, approval, or endorsement by NVLAP, NIST, or any agency of the Federal
Government. Liability limited to cost of analysis.

APEX Research Inc., 7717 Kensington Ct., Brighton, M| 48116
NVLAP Lab Code 102118-0 (734) 449-9990, Fax (734) 449-9991 Page 4 of 8



Certificate of4caboratory Analysis
Test Method, Polarized Light Microscopy (PLM)

Project: Romulus High School - Room 507
Project #: AE240174

Report To: ARI Report# 24-108601
Mr. Roosevelt Austin 111 Date Collected:  02/02/24
Arch Environmental Group Date Received:  02/05/24
37720 Interchange Drive Date Analyzed: 02/05/24
Farmington Hills, M1 48335 Date Reported:  02/06/24
Sample Information Asbestos Type/Percent Non-Asbestos Material

Lab ID #: 108601 - 11 Asbestos Present: NO Cellulose - 80%
Cust. #:  AE240174-006A No Asbestos Observed Other - 20%
Material:  Drywall Tape/Paper

Location: Room 507

Appearance: brown,fibrous,nonhomogenous

Layer: 1 of 1

Lab ID#: 108601 -12 Asbestos Present: NO Cellulose - 80%
Cust. #: AE240174-006B No Asbestos Observed Other - 20%
Material:  Drywall Tape/Paper

Location: Room 507
Appearance: brown,fibrous,nonhomogenous
Layer: 1 of 1

Lab ID #: 108601 - 13 Asbestos Present: NO Cellulose - 40%
Cust. #:  AE240174-007A No Asbestos Observed Mineral Wool - 40%
Material:  Lay-in Ceiling Tile, 2x4, Dots & Gouges Other - 20%
Location: Room 507

Appearance: brown,fibrous,homogenous

Layer: 1 of 1

For Layered Samples, each component will be analyzed and reported separately.

T

Robert T. Letarte Jr., Laboratory Director

Test Method EPA 40 CFR - Part 763 and/or EPA 600/R-93/116 was used to analyze the above samples. Matrix interference and/or resolution limits may yield false/negative results in certain
circumstances. Suspect floor tiles containing <1% should be tested with SEM or TEM. This certificate of analysis relates only to the samples as submitted and to insure the integrity of the results,
may only be reproduced in full. This certificate must not be used by the customer to claim product certification, approval, or endorsement by NVLAP, NIST, or any agency of the Federal
Government. Liability limited to cost of analysis.

APEX Research Inc., 7717 Kensington Ct., Brighton, M| 48116
NVLAP Lab Code 102118-0 (734) 449-9990, Fax (734) 449-9991 Page 5 of 8



Certificate of4caboratory Analysis
Test Method, Polarized Light Microscopy (PLM)

Project: Romulus High School - Room 507
Project #: AE240174

Report To: ARI Report# 24-108601
Mr. Roosevelt Austin 111 Date Collected:  02/02/24
Arch Environmental Group Date Received:  02/05/24
37720 Interchange Drive Date Analyzed: 02/05/24
Farmington Hills, M1 48335 Date Reported:  02/06/24
Sample Information Asbestos Type/Percent Non-Asbestos Material

Lab ID #: 108601 - 14 Asbestos Present: NO Cellulose - 40%
Cust. #:  AE240174-007B No Asbestos Observed Mineral Wool - 40%
Material:  Lay-in Ceiling Tile, 2x4, Dots & Gouges Other - 20%
Location: Room 507

Appearance: brown,fibrous,homogenous

Layer: 1 of 1

Lab ID#: 108601 - 15 Asbestos Present: NO Other - 100%
Cust. #: AE240174-008A No Asbestos Observed
Material:  Cove Base, 4, Grey

Location: Room 507
Appearance: grey,nonfibrous,homogenous
Layer: 1 of 2

Lab ID #: 108601 - 15a Asbestos Present: NO Other - 100%
Cust. #: AE240174-008A No Asbestos Observed

Material:  Adhesive

Location: Room 507

Appearance: yellow,nonfibrous,homogenous

Layer: 2 of 2

For Layered Samples, each component will be analyzed and reported separately.

T

Robert T. Letarte Jr-, Laboratory Director

Test Method EPA 40 CFR - Part 763 and/or EPA 600/R-93/116 was used to analyze the above samples. Matrix interference and/or resolution limits may yield false/negative results in certain
circumstances. Suspect floor tiles containing <1% should be tested with SEM or TEM. This certificate of analysis relates only to the samples as submitted and to insure the integrity of the results,
may only be reproduced in full. This certificate must not be used by the customer to claim product certification, approval, or endorsement by NVLAP, NIST, or any agency of the Federal
Government. Liability limited to cost of analysis.

APEX Research Inc., 7717 Kensington Ct., Brighton, M| 48116
NVLAP Lab Code 102118-0 (734) 449-9990, Fax (734) 449-9991 Page 6 of 8



Certificate of4caboratory Analysis
Test Method, Polarized Light Microscopy (PLM)

Project: Romulus High School - Room 507
Project #: AE240174

Report To: ARI Report# 24-108601
Mr. Roosevelt Austin 111 Date Collected:  02/02/24
Arch Environmental Group Date Received:  02/05/24
37720 Interchange Drive Date Analyzed: 02/05/24
Farmington Hills, M1 48335 Date Reported:  02/06/24
Sample Information Asbestos Type/Percent Non-Asbestos Material

Lab ID #: 108601 - 16 Asbestos Present: NO Other - 100%
Cust. #:  AE240174-008B No Asbestos Observed

Material:  Cove Base, 4, Grey

Location: Room 507

Appearance: grey,nonfibrous,homogenous

Layer: 1 of 1

Lab ID #: 108601 - 17 Asbestos Present: NO Cellulose - 1%
Cust. #: AE240174-009A No Asbestos Observed Fiberglass - 1%
Material: ~ Vinyl Floor Tile, Grey Other - 98%
Location: Room 507

Appearance: grey,nonfibrous,homogenous

Layer: 1 of 2

Lab ID #: 108601 - 17a Asbestos Present: NO Other - 100%
Cust. #:  AE240174-009A No Asbestos Observed

Material:  Adhesive

Location: Room 507

Appearance: clear,nonfibrous,homogenous

Layer: 2 of 2

For Layered Samples, each component will be analyzed and reported separately.

T

Robert T. Letarte Jr-, Laboratory Director

Test Method EPA 40 CFR - Part 763 and/or EPA 600/R-93/116 was used to analyze the above samples. Matrix interference and/or resolution limits may yield false/negative results in certain
circumstances. Suspect floor tiles containing <1% should be tested with SEM or TEM. This certificate of analysis relates only to the samples as submitted and to insure the integrity of the results,
may only be reproduced in full. This certificate must not be used by the customer to claim product certification, approval, or endorsement by NVLAP, NIST, or any agency of the Federal
Government. Liability limited to cost of analysis.

APEX Research Inc., 7717 Kensington Ct., Brighton, M| 48116
NVLAP Lab Code 102118-0 (734) 449-9990, Fax (734) 449-9991 Page 7 of 8



Certificate of4caboratory Analysis
Test Method, Polarized Light Microscopy (PLM)

Project: Romulus High School - Room 507
Project #: AE240174

Report To: ARI Report# 24-108601
Mr. Roosevelt Austin 111 Date Collected:  02/02/24
Arch Environmental Group Date Received:  02/05/24
37720 Interchange Drive Date Analyzed: 02/05/24
Farmington Hills, M1 48335 Date Reported:  02/06/24
Sample Information Asbestos Type/Percent Non-Asbestos Material

Lab ID #: 108601 - 18 Asbestos Present: NO Fiberglass - 2%
Cust. #:  AE240174-009B No Asbestos Observed Other - 98%
Material: ~ Vinyl Floor Tile, Grey

Location: Room 507

Appearance: grey,fibrous,homogenous

Layer: 1 of 2

Lab ID #: 108601 - 18a Asbestos Present: NO Other - 100%
Cust. #  AE240174-009B No Asbestos Observed

Material:  Adhesive

Location: Room 507

Appearance: clear,nonfibrous,homogenous

Layer: 2 of 2

Lab ID #: Asbestos Present:
Cust. #:

Material:

Location:

Appearance:

Layer: of

For Layered Samples, each component will be analyzed and reported separately.

T

Robert T. Letarte Jr-, Laboratory Director

Test Method EPA 40 CFR - Part 763 and/or EPA 600/R-93/116 was used to analyze the above samples. Matrix interference and/or resolution limits may yield false/negative results in certain
circumstances. Suspect floor tiles containing <1% should be tested with SEM or TEM. This certificate of analysis relates only to the samples as submitted and to insure the integrity of the results,
may only be reproduced in full. This certificate must not be used by the customer to claim product certification, approval, or endorsement by NVLAP, NIST, or any agency of the Federal
Government. Liability limited to cost of analysis.

APEX Research Inc., 7717 Kensington Ct., Brighton, M| 48116
NVLAP Lab Code 102118-0 (734) 449-9990, Fax (734) 449-9991 Page 8 of 8



Addendum #002

APEX Research, Inc.

7717 Kensington Ct., Brighton, MI 48116 Phone: (734) 449 - 9990, Fax (734) 449 - 9991 www.ApexMI.com
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Addendum #002

Apex #

Page
108601 2
APEX Research, Inc.

7717 Kensington Ct., Brighton, MI 48116 Phone: (734) 449 - 9990, Fax (734) 449 - 9991 www.ApexMI.com
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Addendum #002

www.archenvgroup.com
healthAIR - Industrial Hygiene Services
cleanWATER - Consulting & Testing Services

e nVi ronme nta I g rou p safeEARTH - Hazardous Waste & Recycling Services

Tiffany Fell

Accredited Asbestos Inspector
State: Michigan
Accreditation Number: A46672
Accreditation Expiration Date:  October 21, 2024
Training Provider: Arch Environmental Group
Training Expiration Date: May 25, 2024
Signature: UM :
State of Michigan
Department of Labor and Economic Opportunity
Michigan Occupational Safety & Health Administration - Asbestos Program
Ashestos laspector
. Tiffany A. Fell

c¢/o Arch Environmental Group

37720 Interchange Drive

Farmington Hills, MI 48335

Accreditation Number  Expiration Date

T
A46672 WATIUIE e

This individual has satisfactorily met or exceeded the

requirements of Michigan Public Act 440 of 1988, as Accreditation card 1s

amended, to be accredited as an Asbestos Inspector. vahd o altered

DETROIT GRAND RAPIDS CHICAGO
(248) 426-0165 (616) 930-4116 (847) 462-9687

Farmington Hills, Ml Cedar Springs, Ml Cary, IL



Addendum #002

Certificate of Achievement

This certifies that

TIFFANY FELL

#XxXxXX-XX-8678

has completed Arch Environmental Group, Inc.’s
ASBESTOS INSPECTOR
REFRESHER COURSE

Fulfills requirements under TSCA Title II
Compliant with 40 CFR 763 and Michigan Public Act 440 of 1988 as amended

Course Location: AEG Corporate Office
Course Date: May 25, 2023
Expiration Date: May 25, 2024
Certificate No. 23137

environmental group
37720 Interchange Drive

W Farmington Hills, MI 48335
(248) 426-0165 ph / (248) 427-0305 fx

- .
Steven L. Roach, Course Trainer www.archenvgroup.com
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Ehresman Architects 00 4323 Alternates Form
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SECTION 00 4323
ALTERNATES FORM

PARTICULARS

1.01 THE FOLLOWING IS THE LIST OF ALTERNATES REFERENCED IN THE BID SUBMITTED BY:
1.02 (BIDDER)
1.03 TO (OWNER ): ROMULUS COMMUNITY SCHOOLS

1.04 DATED AND WHICH IS AN INTEGRAL PART OF THE BID FORM.
ALTERNATES LIST

2.01 THE FOLLOWING AMOUNTS SHALL BE ADDED TO OR DEDUCTED FROM THE BID
AMOUNT. REFER TO SECTION 01 2300 - ALTERNATES.

2.02 REFER TO SECTION 01 2300-ALTERNATES FOR EACH ALTERNATE DESCRIPTION.
ALTERNATE #1: ADD $
ALTERNATE #2: ADD $

END OF SECTION


Molly
Highlight


Addendum #002

This page intentionally left blank



Addendum #002

Ehresman Architects 01 2300 Alternates
Romulus Community Schools Project No.: 3123
Romulus High School Lifeskills Room #507 Remodeling Page 1

SECTION 01 2300
ALTERNATES

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Description of Alternates.
1.02 RELATED REQUIREMENTS
A. Document 00 4323 - Alternates Form: List of Alternates as supplement to Bid Form.
1.03 ACCEPTANCE OF ALTERNATES

A. Alternates quoted on Bid Forms will be reviewed and accepted or rejected at Owner's option.
Accepted Alternates will be identified in the Owner-Contractor Agreement.

1.04 SCHEDULE OF ALTERNATES

A. Alternate No. 1 - Free Standing Metal Lockers:

1. Alternate ltem: ADD TO the base proposal amount to furnish and install freestanding
metal lockers as indicated on the plans. This alternate would be paid for from an alternate
funding source. Contractor to refer to drawings and / or specifications for further
information.

B.  Alternate No. 2 - Unit Ventilator Replacement:
e e
PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION - NOT USED

END OF SECTION
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Ehresman Architects 00 4100 Bid Form
Romulus Community Schools Project No.: 3123
Romulus High School Lifeskills Room #507 Remodeling Page 1

SECTION 00 4100
BID FORM

THE PROJECT AND THE PARTIES
1.01 TO:

A. Romulus Community Schools (Owner)
36540 Grant Road
Romulus, Ml 4817

1.02 FOR:
A. Project: Romulus High School Lifeskills Room #507 Remodeling

B. Architect's Project Number: 3123
1. Romulus High School
9650 Wayne Road
Romulus, Ml 48174

1.03 DATE: (BIDDER TO ENTER DATE)
1.04 SUBMITTED BY: (BIDDER TO ENTER NAME AND ADDRESS, TYPE OR PRINT LEGIBLY)

A. Bidding Company Full Name
1. Bidding Contact Full Name
2. Address
3. City, State, Zip
4. Phone Number
5. Email Address

1.05 OFFER

A. Having examined the Place of The Work and all matters referred to in the Instructions to
Bidders and the Bid Documents prepared by Architect for the above mentioned project, we, the
undersigned, hereby offer to enter into a Contract to perform the Work for the Sum of:

dollars
(% ), in lawful money of the United States of America.

w

We have included the required Bid Bond as required by the Instruction to Bidders.

C. We have included the required Performance Bond and Payment Bond in the Bid Amount as
required by the Instructions to Bidders. The Bonds should be in the full contract sum (100%).

D. All applicable federal taxes are included and State of Michigan taxes are included in the Bid
Sum.

E. Submit two (2) hard copies of the bid forms prior to 10:00 a.m. on Thursday, February 22,
2024. Provide an electronic copy (flash drive) of the entire Proposal including, but not
limited to: the Proposal Form, Contractor Qualifications Form, Bid Security, Familial
Relationship Disclosure Form, Affidavit of Compliance - Iran Economic Sanctions Act
Form, Unit Prices Form (if any), and Alternates Form (if any). If a flash drive is not
included, email a copy of the bid documents to architects@ehresmanarchitects.com
before noon on Friday, February 23, 2024.

1.06 ACCEPTANCE

A. This offer shall be open to acceptance and is irrevocable for 60 days from the bid closing date.
Once the contract is executed, the office shall hold for the duration of the contract.

B. If this bid is accepted by Owner within the time period stated above, we will:
1.  Execute the Agreement within seven days of receipt of Notice of Award.
2. Furnish the required bonds within seven days of receipt of Notice of Award.
3. Commence work within seven days after written Notice to Proceed of this bid.



Ehresman Architects 00 4100 Bid Form
Romulus Community Schools Project No.: 3123
Romulus High School Lifeskills Room #507 Remodeling Page 2

C. If this bid is accepted within the time stated, and we fail to commence the Work or we fail to
provide the required Bond(s), the security deposit shall be forfeited as damages to Owner by
reason of our failure, limited in amount to the lesser of the face value of the security deposit or
the difference between this bid and the bid upon which a Contract is signed.

D. Inthe event our bid is not accepted within the time stated above, the required security deposit
shall be returned to the undersigned, in accordance with the provisions of the Instructions to
Bidders; unless a mutually satisfactory arrangement is made for its retention and validity for an
extended period of time.

1.07 CONTRACT TIME

A. If this Bid is accepted, we will:

B. Districts Desired Substantial Completion of the Work by Friday, August 16, 2024.
1.08 CHANGES TO THE WORK

A. When Architect establishes that the method of valuation for Changes in the Work will be net
cost plus a percentage fee in accordance with General Conditions, our percentage fee will be:
1. 10 percent overhead and profit on the net cost of our own Work;
2. 10 percent on the cost of work done by any Subcontractor.

B. On work deleted from the Contract, our credit to Owner shall be Architect-approved net cost
plus 10 percent overhead and profit.

1.09 ADDENDA

A. The following Addenda have been received. The modifications to the Bid Documents noted
below have been considered and all costs are included in the Bid Sum.

1.  Addendum # Dated
2. Addendum # Dated
3. Addendum # Dated

1.10 BID FORM SUPPLEMENTS

A. The following information is included with Bid submission:
1. Alternates: 1.

B. The following Supplements are attached to this Bid Form and are considered an integral part of
this Bid Form:

1.  Document 00 4323 - Alternates Form: Include the cost variations to the Bid Sum
applicable to the Work as described in Section 01 2300 Alternates.

1.11 BID FORM SIGNATURE(S)
A. The Corporate Seal of

(Bidder - print the full name of your firm)

B
C
D. was hereunto affixed in the presence of:
E
F

(Authorized signing officer, Title)
END OF SECTION



Ehresman Architects Contractor Qualifications Form
Romulus Community Schools Project No. 3123
Romulus High School Lifeskills Room #507 Remodeling Page 1

CONTRACTOR QUALIFICATIONS FORM

1. Number of years your organization has been in business as a General Contractor/Construction
Manager.

2. Number of years your organization has been business under its present name.

3. List other or former names under which your organization has operated.

4. Minimum Experience — at least three (3) comparable projects of similar type, scope, size and cost,

with customer reference.

REFERENCE #1
Project Name:

Location:

Cost:

Year:

Contact Name: Title:

Phone: Email:

REFERENCE #2
Project Name:

Location:

Cost:

Year:

Contact Name: Title:

Phone: Email:

REFERENCE #3
Project Name:

Location:

Cost:

Year:

Contact Name: Title:

Phone: Email:
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Ehresman Architects Familial Relationship Disclosure Form
Romulus Community Schools Project No. 3123
Romulus High School Lifeskills Room #507 Remodeling Page 1

FAMILIAL RELATIONSHIP DISCLOSURE FORM
Michigan Public Act No. 232 of 2004

This form MUST BE NOTARIZED as a condition of being awarded business by Romulus Community Schools.

I, the undersigned, being first duly sworn, depose and say; and my signature certifies, that there are no
Owners, Principals, Officers, Agents, Employees, or Representatives of this firm that have any familial
relationships with any members of the Romulus Community Schools Board, or its Superintendent, unless
specifically noted below:

School Board Members
Ursula Wester

Paris McCarthy

Debi Pyles

Darcel Davis

Judy Kennard

Porsche Laster

Susan Evitts

Superintendent
Dr. Benjamin P. Edmondson

The following familial relationship is disclosed:

CONTRACTOR:

Name of Contractor

By:
Its:
Date:
STATE OF )
)ss.
COUNTY OF )
This instrument was acknowledged before me on the day of ,20__, by

, Notary Public
County,

My Commission Expires:

Acting in the County of :
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Ehresman Architects Affidavit Of Compliance — Iran Economic Sanctions Act
Romulus Community Schools Project No. 3123
Romulus High School Lifeskills Room #507 Remodeling Page 1

AFFIDAVIT OF COMPLIANCE — IRAN ECONOMIC SANCTIONS ACT
Michigan Public Act No. 517 of 2012

The undersigned, the owner or authorized officer of the below named contractor (the “Contractor”), pursuant to
the compliance certification requirement provided in this Request For Proposal (the “RFP”) issued by Romulus
Community Schools, hereby certifies, represents and warrants that the Contractor (including its officers,
directors and employees) is not an “Iran linked business” within the meaning of the Iran Economic Sanctions
Act, Michigan Public Act No. 517 of 2012 (the “Act”), and that in the event Contractor is awarded a contract as
a result of the aforementioned RFP, the Contractor will not become an “Iran linked business” at any time during
the course of performing the Work or any services under the contract.

The Contractor further acknowledges that any person who is found to have submitted a false certification is
responsible for a civil penalty of not more than $250,000.00 or 2 times the amount of the contract or proposed
contract for which the false certification was made, whichever is greater, the cost of the School District’s
investigation, and reasonable attorney fees, in addition to a fine. Moreover, any person who submitted a false
certification shall be ineligible to bid on a Romulus Community Schools request for proposal for three (3) years
from the date it is determined that the person has submitted the false certification.

CONTRACTOR:

Name of Contractor

By:
Its:
Date:
STATE OF )
)ss.
COUNTY OF )
This instrument was acknowledged before me on the day of ,20__, by

, Notary Public
County,

My Commission Expires:

Acting in the County of :
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Ehresman Architects Contractor Environmental Acknowledgement Form
Romulus Community Schools Project No. 3123
Romulus High School Lifeskills Room #507 Remodeling Page 1

CONTRACTOR ENVIRONMENTAL ACKNOWLEDGEMENT FORM

HAZARD IDENTIFICATION

It is the Contractor’s responsibility to be aware of all dangers or hazards associated with the work performed,
the work environment, and to remove and/or control the hazard or danger prior to commencement of the work.
It is also the Contractor’s responsibility to review Section 00 3100 — Available Project Information, the Limited
Asbestos Survey Report, and Limited Lead-Containing Paint Survey Reports included within the Project
Manual. All potential or existing dangers or hazards observed by the Contractor shall be reported to the
Owner’s representative / contact. Any danger or hazard observed beyond the control of the Contractor is to be
reported to the Owner’s representative / contact immediately and the Contractor is to avoid the hazard or
danger until it is eliminated or controlled.

CONTRACTOR ENVIRONMENTAL ACKNOWLEDGEMENT

| have been informed of the presence of asbestos-containing materials (ACM) and presumed asbestos-
containing materials (PACM) in the school. It is my understanding that known or assumed asbestos-containing
materials that may be impacted during construction will be removed by the Owner. | will notify the Owner’s
Designated Person of any activities of my employees which represent a potential for disturbance of remaining
asbestos-containing materials. | will also notify the Owner’s Designated Person if any material is encountered
that was not identified in the pre-renovation asbestos survey report and will not disturb the material until it is
determined to be an ACM or non-ACM.

| have been informed of the presence of lead-containing paint (Icp) and lead-based paint (Ibp) in the
construction area. | understand that should my work activities involve disturbance of Ibp or Icp | will comply with
the requirements of 29 CFR 1926.62 “Lead Exposure in Construction”. Furthermore, | will take protective
measures to ensure that the activities of my employees will not result in migration of lead-containing dust
outside the work area and that residual lead dust concentrations inside the work area are not elevated after the
work is complete. | will provide a comprehensive work plan describing the engineering controls and work
practices that will be implemented to achieve the above requirements. The work plan will be reviewed and
accepted by the Owner and its environmental consultant. | am knowledgeable in the requirements for
compliance with the Lead Exposure in Construction standard.

| have also been informed of the hazards of other chemicals present in the area where my employees will be
working and of the appropriate protective measures. | take full responsibility for ensuring that my workers
follow safe working procedures and take the appropriate protective measures. Material Safety Data Sheets
have been provided where applicable. | will inform representatives of the Owner of all hazardous materials that
I will bring into the school and will provide MSDS documents where applicable.

Contractor Signature

Company Name

Address

City, State, Zip Code

Date
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SECTION 00 4323
ALTERNATES FORM

PARTICULARS
1.01 THE FOLLOWING IS THE LIST OF ALTERNATES REFERENCED IN THE BID SUBMITTED BY:
1.02 (BIDDER)
1.03 TO (OWNER ): ROMULUS COMMUNITY SCHOOLS

1.04 DATED AND WHICH IS AN INTEGRAL PART OF THE BID FORM.
ALTERNATES LIST

2.01 THE FOLLOWING AMOUNTS SHALL BE ADDED TO OR DEDUCTED FROM THE BID
AMOUNT. REFER TO SECTION 01 2300 - ALTERNATES.

2.02 REFER TO SECTION 01 2300-ALTERNATES FOR EACH ALTERNATE DESCRIPTION.
ALTERNATE #1: ADD $
ALTERNATE #2: ADD $

END OF SECTION
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CONTRACTOR LIST & LIEN WAIVER CHECKLIST

CONTRACTOR: DATE:

PROJECT: APPLICATION NO.:

**LINE ITEM INVOICE SUB-CONTRACTOR NAME NET AMOUNT ON LIEN WAIVER
NO. DATE PREVIOUS

APPLICATION | REQD | RECD

TOTAL NET AMOUNT

**If General Contractor is completing this form, please use cost breakdown line item numbers
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€CSI SUBSTITUTION
REQUEST

(During the BiddinEi’NegotiatinE StaEe)

Project: Substitution Request Number:
From:
To: Date:

AJ/E Project Number:

Re: Contract For:
Specification Title: Description:
Section: Page: Article/Paragraph:

Proposed Substitution:
Manufacturer: Address: Phone:
Trade Name: Model No.:

Attached data includes product description, specifications, drawings, photographs, and performance and test data adequate for evaluation of
the request; applicable portions of the data are clearly identified.

Alla(ﬁlc(_l data also includes a description of changes to the Contract Documents that the proposed substitution will require for its proper
installation.

The Undersigned certifies:

e Proposed substitution has been fully investigated and determined to be equal or superior in all respects to specified product.

e  Same warranty will be furnished for proposed substitution as for specified product.

e  Same maintenance service and source of replacement parts, as applicable, 1s available.

e Proposed substitution will have no adverse effect on other trades and will not affect or delay progress schedule.

e Proposed substitution does not affect dimensions and functional clearances.

e  Payment will be made for changes to building design, including A/E design, detailing, and construction costs caused by the
substitution.

Submitted by:

Signed by:

Firm:

Address:

Telephone:

A/E’s REVIEW AND ACTION

D Substitution approved - Make submittals in accordance with Specification Section 01 25 00 Substitution Procedures.
Substitution approved as noted - Make submittals in accordance with Specification Section 01 25 00 Substitution Procedures.
Substitution rejected - Use specified materials.

Substitution Request received too late - Use specified materials.

Signed by: Date:

Supporting Data Attached: [:I Drawings [:l Product Data I:I Samples I:l Tests I:] Reports D

© Copyright 2013, CSL Page of Form Version: January 2013
110 South Union St., Suite 100, Alexandria, VA 22314 CSIForm 1.5C
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€CSI SUBSTITUTION
REQUEST

(After the Bidding/Negotiating Phase)

Project: Substitution Request Number:
From:

To: Date:
A/E Project Number:

Re: Contract For:

Specification Title: Description:

Section: Page: Article/Paragraph:

Proposed Substitution:

Manufacturer: Address: Phone:
Trade Name: Model No.:
Installer: Address: Phone:

History: [0 New product [O 1-4yearsold [ 5-10 yearsold [0 More than 10 years old

Differences between proposed substitution and specified product:

O Point-by-point comparative data attached — REQUIRED BY A/E

Reason for not providing specified item:

Similar Installation:

Project: Architect:
Address: Owner:
Date Installed:

Proposed substitution affects other parts of Work: [ No [ Yes; explain

Savings to Owner for accepting substitution: (3 ).
Proposed substitution changes Contract Time: O No O Yes [Add] [Deduct] days.
Supporting Data Attached: =~ [ Drawings OProduct Data O Samples O Tests O Reports O

© Copyright 2013, CSI, Page  of Form Version: September 2013

110 S. Union St., Suite 100, Alexandria, VA 22314 CSI Form 13.1A
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SUBSTITUTION
REQUEST

(After the Bidding/Negotiating Phase — Continued)

The Undersigned certifies:

e Proposed substitution has been fully investigated and determined to be equal or superior in all respects to specified product.

Same warranty will be furnished for proposed substitution as for specified product.

Same maintenance service and source of replacement parts, as applicable, is available.

Proposed substitution will have no adverse effect on other trades and will not affect or delay progress schedule.

Cost data as stated above is complete. Claims for additional costs related to accepted substitution which may subsequently become
apparent are to be waived.

Proposed substitution does not affect dimensions and functional clearances.

e Payment will be made for changes to building design, including A/E design, detailing, and construction costs caused by the substitution.
e Coordination, installation, and changes in the Work as necessary for accepted substitution will be complete in all respects.

Submitted by:

Signed by:

Firm:

Address:

Telephone:

Attachments: [

A/E’s REVIEW AND RECOMMENDATION

O Approve Substitution - Make submittals in accordance with Specification Section 01 33 00 Submittal Procedures.

O Approve Substitution as noted - Make submittals in accordance with Specification Section 01 33 00 Submittal Procedures.
O Reject Substitution - Use specified materials.

O Substitution Request received too late - Use specified materials.

Signed by: Date:

OWNER'S REVIEW AND ACTION

O Substitution approved - Make submittals in accordance with Specification Section 01 33 00 Submittal Procedures. Prepare Change
Order.

O Substitution approved as noted - Make submittals in accordance with Specification Section 01 33 00 Submittal Procedures. Prepare
Change Order.

O Substitution rejected - Use specified materials.

Signed by: Date:
Additional Comments: O Contractor O Subcontractor O Supplier O Manufacturer OA/E
© Copyright 2013, CSI, Page  of Form Version: September 2013

110 S. Union St., Suite 100, Alexandria, VA 22314 CSI Form 13.1A
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Ehresman Architects

Romulus Community Schools

Romulus High School Lifeskills Room #507 Remodeling

CONTRACTOR LONG LEAD ITEM CHECKLIST

Date

Weekly Contractor Long Lead Item Checklist

(Owner Name)

(Project Name)

Project No.

CONTRACTOR:

APPLICATION NO.:

LINE ITEM NO.

DESCRIPTION

NAME

SUB-CONTRACTOR| ANTICIPATED

Project No. 3123
Page 1

DELIVERY

AS OF (DATE):

*** THIS FORM NEEDS TO UPDATED AND SUBMITTED WEEKLY ON MONDAYS.
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